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REPUBLIC OF KENYA

COUNTY GOVERNMENT OF BOMET

TENDER DOCUMENT

NAME AND CONTACT AND ADDRESS OF PROCURING ENTITY.

Name; COUNTY GOVERNMENT OF BOMET DEPARTMENT OF WATER, SANITATION, ENVIRONMENT,
NATURAL RESOURCES AND CLIMATE CHANGE.

Address; P.O BOX 19- 20400 BOMET

Eail adOrESS ..o,

Invitation to Tender (ITT) No. CGB/DW1/021/2025/2026

TENDER NAME; CONSTRUCTION AND EQUIPPING OF CLIMATE CHANGE

INFORMATION CENTR OFFICES



INVITATION TO TENDER
PROCURINGENTITY:CHIEF OFFICER, COUNTY GOVERNMENT OF BOMET DEPARTMENT OF WATER,
SANITATION, ENVIRONMENT, NATURAL RESOURCES AND CLIMATE CHANGE.

CONTRACTNAMEANDDESCRIPTION: CONSTRUCTION AND EQUIPPING OF CLIMATE CHANGE
INFORMATION CENTR OFFICES

The Chief Officer, Department of Water, Sanitation, Environment, Natural Resources and Climate Change.
- County Government of Bomet invites sealed tenders for the construction of; CONSTRUCTION AND EQUIPPING OF
CLIMATE CHANGE INFORMATION CENTR OFFICES

Tendering will be conducted under open National competitive using a standardized tender document. Tendering is open to all
gualified and interested Tenderers.

Interested Building contractors registered with National Construction Authority (NCA) in Category “6” and above and
meeting other tendering requirements are eligible to tender and must submit as mandatory requirement the following documents;

Tender security/ Bid bond of Kshs 2% of contract sum inform of Bank guarantee as per the form

and format and should be valid for 120 days.

Certified Registration/Incorporation certificate.

Certified CR 12 to show directorship of the company.

Certified Valid Tax compliance certificate.

Certified certificate of Registration with National Construction Authority for both building and civil works -NCA 6 and above.
Certified valid practicing NCA license for building and civil works.

Duly filled and Certified form of specific construction experience (2 No. completed projects of similar nature of at least Kshs.15
Million in the last five years).

Valid Single Business Permit/Trade license from any Government entity.

Duly filled and signed form of Tender.

Duly filled and signed appendix to form of Tender

Properly filled, signed and stamped mandatory Confidential Business Questionnaire.

Properly filled, signed and stamped mandatory Bill of Quantities.

Duly filled confidential business questionnaire (attach CR 12 to confirm Directors)

Duly filled declaration form.

Presentation of a well bound and properly paginated tender document (including the attachments).

Compliance with submission both online through the IFMIS system and manually where 2No. hard copies marked “original and
Copy” must be submitted.

Any other conditions that are provided in the bid document.

Qualified and interested tenderers may obtain further information and inspect the Tender Documents during office hours [0800
to 1700 hours] at the address given below tender documents shall be obtained electronically from the Website(s). A complete set of
Tender documents may be viewed and downloaded for free from the website www.bomet.go.ke. or suppliers’ portal vide the
negotiation number attached for the tender. Tenderers who download the tender document must forward their particulars


http://www.bomet.go.ke/

IMIMEAIAIEIY 0 ..ottt e e e e e e e
(insert email, telephone andpostal address) to facilitate any further clarification or addendum. Tenders shall be quoted be in Kenya
Shillings and shall include all taxes. Tenders shall remain valid for (120) days from the date of opening of tenders. All Tenders must
be accompanied by a “tender Security” of Kshs 2% OF CONTRACT SUM in the currency of Kenya shillings inform of Bank
guarantee. The Tenderer shall chronologically serialize all pages of the tender documents submitted. Completed tenders must be
delivered to the address below on or before on or before Friday 6™ March 2026 AT 11:00 Am.]. Electronically through IFMIS
portal and 2 No.Hard Copy to be delivered in the tender Box Situated in the county Procurement Office. Tenders will be opened
immediately after the deadline date and time specified above or any dead line date and time specified later. Tenders will be
publicly opened in the presence of the Tenderers' designated representatives who choose to attend at the address below. Late tenders
will be rejected. The addresses referred to above are:

Address for obtaining furtherinformation and forpurchasing tender documents

County Government of Bomet
Procurement Office located next to the County Treasury)
P.o Box 19-20400 Bomet



Address for Submission of Tenders.

County Government of Bomet

Procurement Office located next to the County Treasury)
P.o Box 19-20400 Bomet

Beatrice Rotich -0712451355 —cgbprocurement@gmail.com

Address for Opening of Tenders.

County Government of Bomet
Procurement Office located next to the County Treasury)

[Authorized Official (name, designation, Signature and date)]

Name

Procuring Entity issuing the invitation)

Designation Signature

Date

(Official of the



mailto:cgbprocurement@gmail.com

PART 1 - TENDERING PROCEDURES



SECTION I: INSTRUCTIONS TO TENDERERS

A General Provisions

Scope of Tender

The Procuring Entity as defined in the Appendix to Conditions of Contract invites tenders for Works Contract as described in the
tender documents. The name, identification, and number of lots (contracts) of this Tender Document are specified inthe TDS.

Fraud and Corruption

The Procuring Entity requires compliance with the provisions of the Public Procurement and Asset Disposal Act, 2015, Section 62
“Declaration not to engage in corruption”. The tender submitted by a person shall include a declaration that the person shall not
engage in any corrupt or fraudulent practice and a declaration that the person or his or her sub-contractors are not debarred from
participating in public procurement proceedings.

The Procuring Entity requires compliance with the provisions of the Competition Act 2010, regarding collusive practices in
contracting. Any tenderer found to have engaged in collusive conduct shall be disqualified and criminal and/or civil sanctions
may be imposed. To this effect, Tenders shall be required to complete and sign the “Certificate of Independent Tender
Determination” annexed to the Form of Tender.

Unfair Competitive Advantage - Fairness and transparency in the tender process require that the firms or their Affiliates
competing for a specific assignment do not derive a competitive advantage from having provided consulting services related to
this tender. To that end, the Procuring Entity shall indicate in the Data Sheet and make available to all the firms together with
this tender document all information that would in that respect give such firm any unfair competitive advantage over competing
firms.

Unfair Competitive Advantage -Fairness and transparency in the tender process require that the Firms or their Affiliates
competing for a specific assignment do not derive a competitive advantage from having provided consulting services related to
this tender being tendered for. The Procuring Entity shall indicate in the TDS firms (if any) that provided consulting services for
the contract being tendered for. The Procuring Entity shall check whether the owners or controllers of the Tenderer are same as
those that provided consulting services. The Procuring Entity shall, upon request, make available to any tenderer information that
would give such firm unfair competitive advantage over competing firms.

Eligible Tenderers

ATenderer may be a firm that is a private entity, a state-owned enterprise or institution subject to ITT 3.7 or any combination of
such entities in the form of a joint venture (JV) under an existing agreement or with the intent to enter into such an agreement
supported by a letter of intent. Public employees and their close relatives (spouses, children, brothers, sisters and uncles and
aunts) are not eligible to participate in the tender. In the case of a joint venture, all members shall be jointly and severally liable
for the execution of the entire Contract in accordance with the Contract terms. The JV shall nominate a Representative who
shall have the authority to conduct all business for and on behalf of any and all the members of the JV during the tendering
process and, in the event the JV is awarded the Contract, during contract execution. The maximum number of JV members shall
be specified in the TDS.

Public Officers of the Procuring Entity, their Spouses, Child, Parent, Brothers or Sister. Child, Parent, Brother or Sister of a
Spouse,their business associates or agents and firms/organizations in which they have a substantial or controlling interest shall not
be eligible to tender or be awarded a contract. Public Officers are also not allowed to participate in any procurement proceedings.

A Tenderer shall not have a conflict of interest. Any tenderer found to have a conflict of interest shall be disqualified. A
tenderer may be considered to have a conflict of interest for the purpose of this tendering process, if the tenderer:

Directly or indirectly controls, is controlled by or is under common control with another tenderer; or
Receives or has received any direct or indirect subsidy from another tenderer; or

Has the same legal representative as another tenderer; or

Has a relationship with another tenderer, directly or through common third parties, that puts it in a position



to influence the tender of another tenderer, or influence the decisions of the Procuring Entity regarding this tendering process; or

Any of its affiliates participated as a consultant in the preparation of the design or technical specifications of the works that are the
subject of the tender; or

any of its affiliates has been hired (or is proposed to be hired) by the Procuring Entity as Engineer for the Contractimplementation;
or

Would be providing goods, works, or non-consulting services resulting from or directly related to consulting services for the
preparation or implementation of the contract specified in this Tender Document or

Has a close business or family relationship with a professional staff of the Procuring Entity who:

are directly or indirectly involved in the preparation of the Tender document or specifications of the Contract, and/or the Tender
evaluation process of such contract; or

would be involved in the implementation or supervision of such Contract unless the conflict stemming from such relationship
has been resolved in a manner acceptable to the Procuring Entity throughout the tendering process and execution of the Contract.

Atenderer shall not be involved in corrupt, coercive, obstructive, collusive or fraudulent practice. Atenderer that is proven to have
been involved any of these practices shall be automatically disqualified.

A Tenderer (either individually or as a JV member) shall not participate in more than one Tender, except for permitted
alternative tenders. This includes participation as a subcontractor in other Tenders. Such participation shall result in the
disqualification of all Tenders in which the firm is involved. A firm that is not a tenderer or aJV member may participate as a
subcontractor in more than one tender. Members of a joint venture may not also make an individual tender, be a subcontractor
in a separate tender or be part of another joint venture for the purposes of the same Tender.

A Tenderer may have the nationality of any country, subject to the restrictions pursuant to ITT 4.8.A Tenderer shall be deemed
to have the nationality of a country if the Tenderer is constituted, incorporated or registered in and operates in conformity with
the provisions of the laws of that country, as evidenced by its articles of incorporation (or equivalent documents of constitution
or association) and its registration documents, as the case may be. This criterion also shall apply to the determination of the
nationality of proposed subcontractors or sub- consultants for any part of the Contract including related Services.

Tenderer that has been debarred from participating in public procurement shall be ineligible to tender or be awarded a
contract. The list of debarred firms and individuals is available from the website of PPRA www.ppra.go.ke.

Tenderers that are state-owned enterprises or institutions may be eligible to compete and be awarded a Contract(s) only if they
are accredited by PPRA to be (i) a legal public entity of the state Government and/or public administration, (ii) financially
autonomous and not receiving any significant subsidies or budget support from any public entity or Government, and (iii)
operating under commercial law and vested with legal rights and liabilities similar to any commercial enterprise to enable it
compete with firms in the private sector on an equal basis.

AFirms and individuals may be ineligible if their countries of origin (a) as a matter of law or official regulations, Kenya prohibits
commercial relations with that country, or (b) by an act of compliance with a decision of the United Nations Security Council
taken under Chapter V11 of the Charter of the United Nations, Kenya prohibits any import of goods or contracting of works or
services from that country, or any payments to any country, person, or entity in that country. Atenderer shall provide such
documentary evidence of eligibility satisfactory to the Procuring Entity, as the Procuring Entity shall reasonably request.

Foreign tenderers are required to source at least forty (40%) percent of their contract inputs (in supplies, subcontracts and
labor) from national suppliers and contractors. Tothis end, a foreign tenderer shall provide in its tender documentary evidence that
this requirement is met. Foreign tenderers not meeting this criterion will be automatically disqualified. Information required to
enable the Procuring Entity determine if this condition is met shall be provided in for this purpose is be provided in “SECTION
I11 - EVALUATION AND QUALIFICATION CRITERIA, Item 9.

Pursuant to the eligibility requirements of ITT 4.10, a tender is considered a foreign tenderer, if the tenderer is notregistered in
Kenya or if the tenderer is registered in Kenya and has less than 51 percent ownership by Kenyan
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Citizens. JVs are considered as foreign tenderers if the individual member firms are not registered in Kenya or if are registered in
Kenya and have less than 51 percent ownership by Kenyan citizens. The JV shall not subcontract to foreign firms more than 10
percent of the contract price, excluding provisional sums.

The National Construction Authority Act of Kenya requires that all local and foreign contractors be registered with the
National Construction Authority and be issued with a Registration Certificate before they can undertake any construction works
in Kenya. Registration shall not be a condition for tender, but it shall be a condition of contract award and signature. A selected
tenderer shall be given opportunity to register before such award and signature of contract. Application for registration with
National Construction Authority may be accessed from the website www.nca.go.ke.

The Competition Act of Kenya requires that firms wishing to tender as Joint VVenture undertakings which may prevent, distort
or lessen competition in provision of services are prohibited unless they are exempt in accordance with the provisions of
Section 25 of the Competition Act, 2010. JVs will be required to seek for exemption from the Competition Authority.
Exemption shall not be a condition for tender, but it shall be a condition of contract award and signature. A JV tenderer shall be
given opportunity to seek such exemption as a condition of award and signature of contract. Application for exemption fromthe
Competition Authority of Kenya may be accessed from the website www.cak.go.ke

A Kenyan tenderer shall provide evidence of having fulfilled his/her tax obligations by producing a valid tax clearance
certificate or tax exemption certificate issued by the Kenya Revenue Authority.

Eligible Goods, Equipment, and Services

Goods, equipment and services to be supplied under the Contract may have their origin in any country that is not eligible
under ITT 3.9. At the Procuring Entity's request, Tenderers may be required to provide evidence of the origin of Goods,
equipment and services.

Any goods, works and production processes with characteristics that have been declared by the relevant national
environmental protection agency or by other competent authority as harmful to human beings and to the environment shall not
be eligible for procurement.

Tenderer's Responsibilities

The tenderer shall bear all costs associated with the preparation and submission of his/her tender, and the Procuring Entity will
in no case be responsible or liable for those costs.

The tenderer, at the tenderer's own responsibility and risk, is encouraged to visit and examine the Site of the Works and its
surroundings, and obtain all information that may be necessary for preparing the tender and entering into a contract for
construction of the Works. The costs of visiting the Site shall be at the tenderer's own expense.

The Tenderer and any of its personnel or agents will be granted permission by the Procuring Entity to enter upon its premises
and lands for the purpose of such visit. The Tenderer shall indemnify the Procuring Entity against all liability arising from
death or personal injury, loss of or damage to property, and any other losses and expenses incurred as a result of the
inspection.

The tenderer shall provide in the Form of Tender and Qualification Information, a preliminary description of the proposed
work method and schedule, including charts, as necessary or required.

B. Contents of Tender Documents

Sections of Tender Document

The tender document consists of Parts 1, 2, and 3, which includes all the sections specified below, and which should bereadin
conjunction with any Addenda issued in accordance with ITT 8.
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PART 1 Tendering Procedures

Section I - Instructionsto Tenderers (ITT)
Section Il - Tender Data Sheet (TDS)

Section I11 - Evaluation and Qualification Criteria
Section 1V - Tendering Forms

PART 2 Works Requirements
Section V - Drawings

Section V1 - Specifications
Section VII - Bills of Quantities

PART 3 Conditions of Contract and Contract Forms
Section VIII - General Conditions of Contract (GCC)
Section 1X - Special Conditions of Contract (SC)
Section X - Contract Forms

The Invitation to Tender Document (ITT) issued by the Procuring Entity is not part of the Contract documents.

Unless obtained directly from the Procuring Entity, the Procuring Entity is not responsible for the completeness of the Tender
document, responses to requests for clarification, the minutes of the pre-Tender meeting (if any), or Addenda to the Tender
document in accordance with ITT 8. In case of any contradiction, documents obtained directly fromthe Procuring Entity shall
prevail.

The Tenderer is expected to examine all instructions, forms, terms, and specifications in the Tender Document and to furnish
with its Tender all information and documentation as is required by the Tender document.

Site Visit

The Tenderer, at the Tenderer's own responsibility and risk, is encouraged to visit and examine and inspect the Site of the
Required Services and its surroundings and obtain all information that may be necessary for preparing the Tender and entering into
a contract for the Services. The costs of visiting the Site shall be at the Tenderer's own expense.

Pre-Tender Meeting

The Procuring Entity shall specify in the TDS if a pre-tender meeting will be held, when and where. The Procuring Entity shall
also specify in the TDS if a pre-arranged pretender site visit will be held and when. The Tenderer's designated representative is
invited to attend a pre-arranged pretender visit of the site of the works. The purpose of the meeting will be to clarify issues and
to answer questions on any matter that may be raised at that stage.

The Tenderer is requested to submit any questions in writing, to reach the Procuring Entity not later than the period specified in
the TDS before the meeting.

Minutes of the pre-Tender meeting and the pre-arranged pretender site visit of the site of the works, if applicable, including the
text of the questions asked by Tenderers and the responses given, together with any responses prepared after the meeting, will
be transmitted promptly to all Tenderers who have acquired the Tender Documents in accordance with ITT 6.3. Minutes shall
not identify the source of the questions asked.

The Procuring Entity shall also promptly publish anonym zed (no names) Minutes of the pre-Tender meeting and the pre-arranged
pretender visit of the site of the works at the web page identified in the TDS. Any modification to the Tender Documents that may
become necessary as a result of the pre-tender meeting and the pre-arranged pretender site visit, shall be made by the Procuring
Entity exclusively through the issue of an Addendum pursuant to ITT 8 and not through the minutes of the pre-Tender meeting.
Nonattendance at the pre-Tender meeting will not be a cause for disqualification of a Tenderer.

Clarification and amendments of Tender Documents

ATenderer requiring any clarification of the Tender Document shall contact the Procuring Entity in writing at the Procuring
Entity's address specified in the TDS or raise its enquiries during the pre-Tender meeting and the pre- arranged pretender visit of
the site of the works if provided for in accordance with ITT 8.4. The Procuring Entity will respond in writing to any request for
clarification, provided that such request is received no later than the period specified in the TDS prior to the deadline for
submission of tenders. The Procuring Entity shall forward copies of its response to all tenderers who have acquired the Tender



Documents in accordance with ITT 6.3, including a description of the inquiry but without identifying its source. If specified in
the TDS, the Procuring Entity shall also promptly publish its response at the web page identified in the TDS. Should the
clarification result in changes to the essential elements of the Tender Documents, the Procuring Entity shall amend the Tender
Documents appropriately following the procedure under ITT 8.4.

Amendment of Tendering Document

At any time prior to the deadline for submission of Tenders, the Procuring Entity may amend the Tendering document by
issuing addenda.

Any addendum issued shall be part of the tendering document and shall be communicated in writing to all who have obtained
the tendering document from the Procuring Entity in accordance with ITT 6.3. The Procuring Entity shall also promptly
publish the addendum on the Procuring Entity's web page in accordance with ITT 8.4.

To give prospective Tenderers reasonable time in which to take an addendum into account in preparing their Tenders, the
Procuring Entity shall extend, as necessary, the deadline for submission of Tenders, in accordance with ITT 25.2 below.

C. Preparation of Tenders

Cost of Tendering

The Tenderer shall bear all costs associated with the preparation and submission of its Tender, and the Procuring Entity shall not
be responsible or liable for those costs, regardless of the conduct or outcome of the tendering process.

Language of Tender

The Tender, as well as all correspondence and documents relating to the tender exchanged by the tenderer and the Procuring Entity,
shall be written in the English Language. Supporting documents and printed literature that are part of the Tender may be in
another language provided they are accompanied by an accurate and notarized translation of the relevant passages into the
English Language, in which case, for purposes of interpretation of the Tender, such translation shall govern.

Documents Comprising the Tender

The Tender shall comprise the following:

Form of Tender prepared inaccordance with ITT 14;

Schedules including priced Bill of Quantities, completed in accordance with ITT 14and ITT 16;
Tender Security or Tender-Securing Declaration, in accordance with ITT 21.1;

Alternative Tender, if permissible, in accordance with ITT 15;

Authorization: written confirmation authorizing the signatory of the Tender to commit the Tenderer, in accordance with ITT
22.3;

Qualifications: documentary evidence in accordance with ITT 19establishing the Tenderer's qualifications to perform the Contract
if its Tender is accepted,;

Conformity: atechnical proposal inaccordance with ITT 18;
Any other document required in the TDS.

In addition to the requirements under ITT 11.1, Tenders submitted by a JV shall include a copy of the Joint Venture Agreement
entered into by all members. Alternatively, a letter of intent to execute a Joint Venture Agreement in the event of a successful
Tender shall be signed by all members and submitted with the Tender,



together with a copy of the proposed Agreement. The Tenderer shall chronologically serialize pages of all tender documents
submitted.

The Tenderer shall furnish in the Form of Tender information on commissions and gratuities, if any, paid or to be paidto agents or
any other party relating to this Tender.

Form of Tenderand Schedules

The Form of Tender and Schedules, including the Bill of Quantities, shall be prepared using the relevant forms furnished in
Section IV, Tendering Forms. The forms must be completed without any alterations to the text, and no substitutes shall be
accepted except as provided under ITT 20.3. All blank spaces shall be filled in with the information requested.

Alternative Tenders
Unless otherwise specified in the TDS, alternative Tenders shall not be considered.

When alternative times for completion are explicitly invited, a statement to that effect will be included in the TDS, and the
method of evaluating different alternative times for completion will be described in Section Il1, Evaluation and Qualification
Criteria.

Except as provided under ITT 13.4 below, Tenderers wishing to offer technical alternatives to the requirements of the Tender
Documents must first price the Procuring Entity's design as described in the Tender Documents and shall further provide all
information necessary for a complete evaluation of the alternative by the Procuring Entity, including drawings, design
calculations, technical specifications, breakdown of prices, and proposed construction methodology and other relevant details.
Only the technical alternatives, if any, of the Tenderer with the Winning Tender conforming to the basic technical
requirements shall be considered by the Procuring Entity. When specified in the TDS, Tenderers are permitted to submit
alternative technical solutions for specified parts of the Works, and such parts will be identified in the TDS, as will the method
for their evaluating, and described in Section VII, Works' Requirements.

Tender Prices and Discounts

The prices and discounts (including any price reduction) quoted by the Tenderer in the Form of Tender and in the Bill of Quantities
shall conform to the requirements specified below.

The Tenderer shall fill in rates and prices for all items of the Works described in the Bill of Quantities. Items against which no
rate or price is entered by the Tenderer shall be deemed covered by the rates for other items in the Bill of Quantities and will
not be paid for separately by the Procuring Entity. An item not listed in the priced Bill of Quantities shall be assumed to be not
included in the Tender, and provided that the Tender is determined substantially responsive notwithstanding this omission, the
average price of the item quoted by substantially responsive Tenderers will be added to the Tender price and the equivalent
total cost of the Tender so determined will be used for price comparison.

The price to be quoted in the Form of Tender, in accordance with ITT 14.1, shall be the total price of the Tender, including
any discounts offered.

The Tenderer shall quote any discounts and the methodology for their application in the Form of Tender, in accordance with
ITT 14.1.

It will be specified in the TDS if the rates and prices quoted by the Tenderer are or are not subject to adjustment during the
performance of the Contract in accordance with the provisions of the Conditions of Contract, except in cases where the contract is
subject to fluctuations and adjustments, not fixed price. In such a case, the Tenderer shall furnish the indices and weightings for
the price adjustment formulae in the Schedule of Adjustment Data and the Procuring Entity may require the Tenderer to justify its
proposed indices and weightings.

Where tenders are being invited for individual lots (contracts)or for any combination of lots (packages), tenderers wishing to
offer discounts for the award of more than one Contract shall specify in their Tender the price reductions applicable to each
package, or alternatively, to individual Contracts within the package. Discounts shall be submitted in accordance with ITT
16.4, provided the Tenders for all lots (contracts) are opened at the same time.

All duties, taxes, and other levies payable by the Contractor under the Contract, or for any other cause, as of the date 30 days
prior to the deadline for submission of Tenders, shall be included in the rates and prices and the total Tender Price submitted
by the Tenderer.



Currencies of Tenderand Payment

Tenderers shall quote entirely in Kenya Shillings. The unit rates and the prices shall be quoted by the Tenderer in the Bill of
Quantities, entirely in Kenya shillings. ATenderer expecting to incur expenditures in other currencies for inputs to the Works
supplied from outside Kenya shall device own ways of getting foreign currency to meet those expenditures.

Documents Comprising the Technical Proposal

The Tenderer shall furnish a technical proposal including a statement of work methods, equipment, personnel, schedule and any
other information as stipulated in Section IV, Tender Forms, in sufficient detail to demonstrate the adequacy of the Tenderer's
proposal to meet the work's requirements and the completion time.

Documents Establishing the Eligibility and Qualifications of the Tenderer

Tenderers shall complete the Form of Tender, included in Section IV, Tender Forms, to establish Tenderer's eligibility in
accordance with ITT 4.

Inaccordance with Section 111, Evaluation and Qualification Criteria, to establish its qualifications to perform the Contract the
Tenderer shall provide the information requested in the corresponding information sheets included in Section IV, Tender Forms.

A margin of preference will not be allowed. Preference and reservations will be allowed, individually or in joint ventures.
Applying for eligibility for Preference and reservations shall supply all information required to satisfy the criteria for eligibility
specified in accordance with ITT 33.1.

Tenderers shall be asked to provide, as part of the data for qualification, such information, including details of ownership, as
shall be required to determine whether, according to the classification established by the Procuring Entity, a contractor or group of
contractors qualifies for a margin of preference. Further the information will enable the Procuring Entity identify any actual or
potential conflict of interest in relation to the procurement and/or contract management processes, or a possibility of collusion
between tenderers, and thereby help to prevent any corrupt influence in relation to the procurement process or contract
management.

The purpose of the information described in ITT 19.4 above overrides any claims to confidentiality which a tenderer may
have. There can be no circumstances in which it would be justified for a tenderer to keep information relating to its ownership
and control confidential where it is tendering to undertake public sector work and receive public sector funds. Thus,
confidentiality will not be accepted by the Procuring Entity as a justification for a Tenderer's failure to disclose, or failure to
provide required information on its ownership and control.

The Tenderer shall provide further documentary proof, information or authorizations that the Procuring Entity may request in
relation to ownership and control which information on any changes to the information which was provided by the tenderer
under ITT 6.3. The obligations to require this information shall continue for the duration of the procurement process and
contract performance and after completion of the contract, if any change to the information previously provided may reveal a
conflict of interest in relation to the award or management of the contract.

All information provided by the tenderer pursuant to these requirements must be complete, current and accurate as at the date
of provision to the Procuring Entity. In submitting the information required pursuant to these requirements, the Tenderer shall
warrant that the information submitted is complete, current and accurate as at the date of submission to the Procuring Entity.

If a tenderer fails to submit the information required by these requirements, its tender will be rejected. Similarly, if the
Procuring Entity is unable, after taking reasonable steps, to verify to a reasonable degree the information submitted by a
tenderer pursuant to these requirements, then the tender will be rejected.

If information submitted by a tenderer pursuant to these requirements, or obtained by the Procuring Entity (whether through its
own enquiries, through notification by the public or otherwise), shows any conflict of interest which could materially and
improperly benefit the tenderer in relation to the procurement or contract management process, then:

if the procurement process is still ongoing, the tenderer will be disqualified from the procurement process,
if the contract has been awarded to that tenderer, the contract award will be set aside,

the tenderer will be referred to the relevant law enforcement authorities for investigation of whether the tenderer or any other
persons have committed any criminal offence.

If a tenderer submits information pursuant to these requirements that is incomplete, inaccurate or out-of-date, or attempts to



obstruct the verification process, then the consequences ITT 6.7 will ensue unless the tenderer can show to the reasonable
satisfaction of the Procuring Entity that any such act was not material, or was due to genuine error which was not attributable to
the intentional act, negligence or recklessness of the tenderer.

Period of Validity of Tenders

Tenders shall remain valid for the Tender Validity period specified in the TDS. The Tender Validity period starts from the date
fixed for the Tender submission deadline (as prescribed by the Procuring Entity in accordance with ITT 24). A Tender valid
for a shorter period shall be rejected by the Procuring Entity as non-responsive.

In exceptional circumstances, prior to the expiration of the Tender validity period, the Procuring Entity may request Tenderers
to extend the period of validity of their Tenders. The request and the responses shall be made in writing. If a Tender Security is
requested in accordance with ITT 21.1, it shall also be extended for thirty (30) days beyond the deadline of the extended
validity period. A Tenderer may refuse the request without forfeiting its Tender security. A Tenderer granting the request shall
not be required or permitted to modify its Tender, except as provided in ITT 20.3.

If the award is delayed by a period exceeding the number of days to be specified in the TDS days beyond the expiry of the
initial tender validity period, the Contract price shall be determined as follows:

in the case of fixed price contracts, the Contract price shall be the tender price adjusted by the factor specified inthe TDS;

in the case of adjustable price contracts, no adjustment shall be made; or in any case, tender evaluation shall be based on the
tender price without taking into consideration the applicable correction from those indicated above.

Tender Security

The Tenderer shall furnish as part of its Tender, either a Tender-Securing Declaration or a Tender Security as specified in the
TDS, in original form and, in the case of a Tender Security, in the amount and currency specified inthe TDS. A Tender-Securing
Declaration shall use the form included in Section IV, Tender Forms.

If a Tender Security is specified pursuant to ITT 19.1, the Tender Security shall be ademand guarantee in any of the following
forms at the Tenderer's option:

an unconditional Bank Guarantee issued by reputable commercial bank); or
an irrevocable letter of credit;

a Banker's cheque issued by a reputable commercial bank; or

another security specified in the TDS,

If an unconditional bank guarantee is issued by a bank located outside Kenya, the issuing bank shall have a correspondent
bank located in Kenya to make it enforceable. The Tender Security shall be valid for thirty (30) days beyond the original
validity period of the Tender, or beyond any period of extension if requested under ITT 20.2.

If a Tender Security or Tender-Securing Declaration is specified pursuant to ITT 19.1, any Tender not accompanied by a
substantially responsive Tender Security or Tender-Securing Declaration shall be rejected by the Procuring Entity as non-
responsive.

If a Tender Security is specified pursuant to ITT 21.1, the Tender Security of unsuccessful Tenderers shall be returned as
promptly as possible upon the successful Tenderer's signing the Contract and furnishing the Performance Security and any
other documents required in the TDS. The Procuring Entity shall also promptly return the tender security to the tenderers
where the procurement proceedings are terminated, all tenders were determined nonresponsive or a bidder declines to extend
tender validity period.

The Tender Security of the successful Tenderer shall be returned as promptly as possible once the successful Tenderer has
signed the Contract and furnished the required Performance Security, and any other documents required in the TDS.

The Tender Security may be forfeited or the Tender-Securing Declaration executed:

if a Tenderer withdraws its Tender during the period of Tender validity specified by the Tenderer onthe Form of Tender, or any
extension thereto provided by the Tenderer; or

if the successful Tenderer fails to:
sign the Contract in accordance with ITT 50; or
furnish a Performance Security and if required in the TDS, and any other documents required in the TDS.

Where tender securing declaration is executed, the Procuring Entity shall recommend to the PPRA that PPRA debars the



Tenderer from participating in public procurement as provided in the law.

The Tender Security or the Tender-Securing Declaration of a JV shall be in the name of the JV that submits the Tender. If the
JV has not been legally constituted into a legally enforceable JV at the time of tendering, the Tender Security or the Tender-
Securing Declaration shall be in the names of all future members as named in the letter of intent referred to in ITT 4.1 and ITT
11.2.

A tenderer shall not issue a tender security to guarantee itself.
Format and Signing of Tender

The Tenderer shall prepare one original of the documents comprising the Tender as described in ITT 13 and clearly mark it
“ORIGINAL.” Alternative Tenders, if permitted in accordance with ITT 15, shall be clearly marked “ALTERNATIVE.” In
addition, the Tenderer shall submit copies of the Tender, in the number specified in the TDS and clearly mark them “COPY.”
In the event of any discrepancy between the original and the copies, the original shall prevail.

Tenderers shall mark as “CONFIDENTIAL” all information in their Tenders which is confidential to their business. This may
include proprietary information, trade secrets, or commercial or financially sensitive information.

The original and all copies of the Tender shall be typed or written in indelible ink and shall be signed by a person duly
authorized to sign on behalf of the Tenderer. This authorization shall consist of a written confirmation as specified in the TDS
and shall be attached to the Tender. The name and position held by each person signing the authorization must be typed or
printed below the signature. All pages of the Tender where entries or amendments have been made shall be signed or initialed
by the person signing the Tender.

In case the Tenderer is a JV, the Tender shall be signed by an authorized representative of the JV on behalf of the JV, and to
be legally binding on all the members as evidenced by a power of attorney signed by their legally authorized representatives.

Any inter-lineation, erasures, or overwriting shall be valid only if they are signed or initialed by the person signing the Tender.
D. Submission and Opening of Tenders
Sealing and Marking of Tenders

Depending on the sizes or quantities or weight of the tender documents, a tenderer may use an envelope, package or container. The
Tenderer shall deliver the Tender inasingle sealed envelope, or in asingle sealed package, or in a single sealed container bearing
the name and Reference number of the Tender, addressed to the Procuring Entity and a warning not to open before the time and
date for Tender opening date. Within the single envelope, package or container, the Tenderer shall place the following separate,
sealed envelopes:

in an envelope or package or container marked “ORIGINAL”, all documents comprising the Tender, as described in ITT 11;
and

in an envelope or package or container marked “COPIES”, all required copies of the Tender; and
if alternative Tenders are permitted in accordance with ITT 15, and if relevant:
in an envelope or package or container marked “ORIGINAL ~ALTERNATIVE TENDER?”, the alternative Tender; and

in the envelope or package or container marked “COPIES- ALTERNATIVE TENDER?”, all required copies of the alternative
Tender.

The inner envelopes or packages or containers shall:
bear the name and address of the Procuring Entity.
bear the name and address of the Tenderer; and

bear the name and Reference number of the Tender.

If an envelope or package or container is not sealed and marked as required, the Procuring Entity will assume no responsibility for
the misplacement or premature opening of the Tender. Tenders that are misplaced or opened prematurely will not be accepted.

Deadline for Submission of Tenders
Tenders must be received by the Procuring Entity at the address specified in the TDS and no later than the date and time also

specified in the TDS. When so specified in the TDS, Tenderers shall have the option of submitting their Tenders electronically.
Tenderers submitting Tenders electronically shall follow the electronic Tender submission procedures specified inthe TDS.



The Procuring Entity may, at its discretion, extend the deadline for the submission of Tenders by amending the Tender
Documents in accordance with ITT 8, inwhich case all rights and obligations of the Procuring Entity and Tenderers previously
subject to the deadline shall thereafter be subject to the deadline as extended.

Late Tenders

The Procuring Entity shall not consider any Tender that arrives after the deadline for submission of tenders, in accordance with
ITT 24. Any Tender received by the Procuring Entity after the deadline for submission of Tenders shall be declared late,
rejected, and returned unopened to the Tenderer.

Withdrawal, Substitution, and Modification of Tenders

A Tenderer may withdraw, substitute, or modify its Tender after it has been submitted by sending a written notice, duly signed by
an authorized representative, and shall include a copy of the authorization in accordance with ITT 22.3, (except that withdrawal
notices do not require copies). The corresponding substitution or modification of the Tender must accompany the respective
written notice. All notices must be:

prepared and submitted in accordance with ITT 22 and ITT 23 (except that withdrawals notices do not require copies), and in
addition, the respective envelopes shall be clearly marked “WITHDRAWAL,” “SUBSTITUTION,” “MODIFICATION;”and
received by the Procuring Entity prior to the deadline prescribed for submission of Tenders, in accordance with ITT 24.

Tendersrequested to be withdrawn in accordance with ITT 26.1 shall be returned unopened to the Tenderers.

No Tender may be withdrawn, substituted, or modified in the interval between the deadline for submission of Tendersand the
expiration of the period of Tender validity specified by the Tenderer on the Form of Tender or any extension thereof.

Tender Opening

Except in the cases specified in ITT 23 and ITT 26.2, the Procuring Entity shall publicly open and read out all Tenders received
by the deadline, at the date, time and place specified in the TDS, in the presence of Tenderers' designated representatives who
chooses to attend. Any specific electronic Tender opening procedures required if electronic Tendering is permitted in accordance
with ITT 24.1, shall be as specified in the TDS.

First, envelopes marked “WITHDRAWAL” shall be opened and read out and the envelopes with the corresponding Tender
shall not be opened, but returned to the Tenderer. No Tender withdrawal shall be permitted unless the corresponding
withdrawal notice contains a valid authorization to request the withdrawal and is read out at Tender opening.

Next, envelopes marked “SUBSTITUTION” shall be opened and read out and exchanged with the corresponding Tender
being substituted, and the substituted Tender shall not be opened, but returned to the Tenderer. No Tender substitution shall be
permitted unless the corresponding substitution notice contains a valid authorization to request the substitution and is read out
at Tender opening.

Next, envelopes marked “MODIFICATION” shall be opened and read out with the corresponding Tender. No Tender
modification shall be permitted unless the corresponding modification notice contains a valid authorization to request the
modification and is read out at Tender opening.

Next, all remaining envelopes shall be opened one at a time, reading out: the name of the Tenderer and whether there is a
modification; the total Tender Price, per lot (contract) if applicable, including any discounts and alternative Tenders; the
presence or absence of a Tender Security or Tender-Securing Declaration, if required; and any other details as the Procuring
Entity may consider appropriate.

Only Tenders, alternative Tenders and discounts that are opened and read out at Tender opening shall be considered further for
evaluation. The Form of Tender and pages of the Bills of Quantities are to be initialed by the members of the tender opening
committee attending the opening. The number of representatives of the Procuring Entity to sign shall be specified in the TDS.

At the Tender Opening, the Procuring Entity shall neither discuss the merits of any Tender nor reject any Tender (except for
late Tenders, in accordance with ITT 25.1).

The Procuring Entity shall prepare minutes of the Tender Opening that shall include, as a minimum:
the name of the Tenderer and whether there is a withdrawal, substitution, or modification;

the Tender Price, per lot (contract) if applicable, including any discounts;

any alternative Tenders;



the presence or absence of a Tender Security, if one was required.
number of pages of each tender document submitted.

The Tenderers' representatives who are present shall be requested to sign the minutes. The omission of a Tenderer's signature
on the minutes shall not invalidate the contents and effect of the minutes. A copy of the tender opening register shall be
distributed to all Tenderers upon request.

E. Evaluation and Comparison of Tenders
Confidentiality

Information relating to the evaluation of Tenders and recommendation of contract award shall not be disclosed to Tenderers or
any other persons not officially concerned with the Tender process until information on Intention to Award the Contract is
transmitted to all Tenderers in accordance with ITT 46.

Any effort by a Tenderer to influence the Procuring Entity in the evaluation of the Tenders or Contract award decisions may
result in the rejection of its tender.

Notwithstanding ITT 28.2, from the time of tender opening to the time of contract award, if a tenderer wishes to contact the
Procuring Entity on any matter related to the tendering process, it shall do so in writing.

Clarification of Tenders

To assist in the examination, evaluation, and comparison of the tenders, and qualification of the tenderers, the Procuring Entity
may, at its discretion, ask any tenderer for a clarification of its tender, given a reasonable time for a response. Any clarification
submitted by a tenderer that is not in response to a request by the Procuring Entity shall not be considered. The Procuring
Entity's request for clarification and the response shall be in writing. No change, including any voluntary increase or decrease,
in the prices or substance of the tender shall be sought, offered, or permitted, except to confirm the correction of arithmetic
errors discovered by the Procuring Entity in the evaluation of the tenders, in accordance with ITT 33.

If a tenderer does not provide clarifications of its tender by the date and time set in the Procuring Entity's request for
clarification, its Tender may be rejected.

Deviations, Reservations, and Omissions

During the evaluation of tenders, the following definitions apply:
“Deviation” is a departure from the requirements specified in the tender document;

“Reservation” is the setting of limiting conditions or withholding from complete acceptance of the requirements specified inthe
tender document; and

“Omission” is the failure to submit part or all of the information or documentation required in the Tender document.
Determination of Responsiveness

The Procuring Entity's determination of a Tender's responsiveness is to be based on the contents of the tender itself, as defined
inITT 13.

A substantially responsive Tender is one that meets the requirements of the Tender document without material deviation,
reservation, or omission. Amaterial deviation, reservation, or omission is one that, if accepted, would:

affect in any substantial way the scope, quality, or performance of the Worksspecified in the Contract; or

limit in any substantial way, inconsistent with the tender document, the Procuring Entity's rights or the tenderer's obligations
under the proposed contract; or

if rectified, would unfairly affect the competitive position of other tenderers presenting substantially responsive tenders.

The Procuring Entity shall examine the technical aspects of the tender submitted in accordance with ITT 18, to confirm that all
requirements of Section VII, Works' Requirements have been met without any material deviation, reservation or omission.

If a tender is not substantially responsive to the requirements of the tender document, it shall be rejected by the Procuring
Entity and may not subsequently be made responsive by correction of the material deviation, reservation, or omission.

Non-material Non-conformities



Provided that a tender is substantially responsive, the Procuring Entity may waive any non-conformities in the tender.

Provided that a Tender is substantially responsive, the Procuring Entity may request that the tenderer submit the necessary
information or documentation, within a reasonable period, to rectify nonmaterial non-conformities in the tender related to
documentation requirements. Requesting information or documentation on such non- conformities shall not be related to any
aspect of the price of the tender. Failure of the tenderer to comply with the request may result in the rejection of its tender.

Provided that a tender is substantially responsive, the Procuring Entity shall rectify quantifiable nonmaterial non-conformities
related to the Tender Price. To this effect, the Tender Price shall be adjusted, for comparison purposes only, to reflect the price
of a missing or non-conforming item or component in the manner specified in the TDS.

Arithmetical Errors

The tender sum as submitted and read out during the tender opening shall be absolute and final and shall not be the subject of
correction, adjustment or amendment in any way by any person or entity.

Provided that the Tender is substantially responsive, the Procuring Entity shall handle errors on the following basis:

Any error detected if considered a major deviation that affects the substance of the tender, shall lead to disqualification of the
tender as non-responsive.

Any errors in the submitted tender arising from a miscalculation of unit price, quantity, and subtotal and total bid price shall be
considered as a major deviation that affects the substance of the tender and shall lead to disqualification of the tender as non-
responsive. and

if there is a discrepancy between words and figures, the amount in words shall prevail
Tenderers shall be notified of any error detected in their bid during the notification of award.
Currency provisions

Tenders will priced be in Kenya Shillings only. Tenderers quoting in currencies other than in Kenya shillings will be determined
non-responsive and rejected.

Margin of Preference and Reservations
No margin of preference shall be allowed on contracts for small works.

Where it is intended to reserve the contract to specific groups under Small and Medium Enterprises, or enterprise of women, youth
and/or persons living with disability, who are appropriately registered as such by the authority to be specified in the TDS, a
procuring entity shall ensure that the invitation to tender specifically indicates that only businesses/firms belonging to those
specified groups are the only ones eligible to tender. Otherwise if no so stated, the invitation will be open to all tenderers.

Nominated Subcontractors

Unless otherwise stated in the TDS, the Procuring Entity does not intend to execute any specific elements of the Works by
subcontractors selected in advance by the Procuring Entity.

Tenderers may propose subcontracting up to the percentage of total value of contracts or the volume of works as specified in the
TDS. Subcontractors proposed by the Tenderer shall be fully qualified for their parts of the Works.

The subcontractor's qualifications shall not be used by the Tenderer to qualify for the Works unless their specialized parts of the
Works were previously designated by the Procuring Entity in the TDS as can be met by subcontractors referred to hereafter as
'Specialized Subcontractors', in which case, the qualifications of the Specialized Subcontractors proposed by the Tenderer may be
added to the qualifications of the Tenderer.

Evaluation of Tenders

The Procuring Entity shall use the criteria and methodologies listed in this ITT and Section 111, Evaluation and Qualification
Criteria. No other evaluation criteria or methodologies shall be permitted. By applying the criteria and methodologies the
Procuring Entity shall determine the Best Evaluated Tender in accordance with ITT 40.

To evaluate a Tender, the Procuring Entity shall consider the following:
price adjustmentdue to discounts offered in accordance with ITT 16;
converting the amount resulting from applying (a) and (b) above, if relevant, to a single currency in accordance with ITT39;



price adjustment due to quantifiable nonmaterial non-conformities in accordance with ITT 30.3; and
any additional evaluation factors specified in the TDS and Section Il1, Evaluation and Qualification Criteria.

The estimated effect of the price adjustment provisions of the Conditions of Contract, applied over the period of execution of the
Contract, shall not be considered in Tender evaluation.

In the case of multiple contracts or lots, Tenderers shall be allowed to tender for one or more lots and the methodology to
determine the lowest evaluated cost of the lot (contract) combinations, including any discounts offered in the Form of Tender, is
specified in Section 111, Evaluation and Qualification Criteria.

Comparison of Tenders

The Procuring Entity shall compare the evaluated costs of all substantially responsive Tenders established in accordance with
ITT 38.2 to determine the Tender that has the lowest evaluated cost.

Abnormally Low Tenders

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears so low
that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price or that genuine competition between Tenderers is compromised.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written clarifications
from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, in the event that the Procuring Entity determines that the Tenderer has failed to
demonstrate its capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Abnormally High Tenders

An abnormally high price is one where the tender price, in combination with other constituent elements of the Tender, appears
unreasonably too high to the extent that the Procuring Entity is concerned that it (the Procuring Entity) may not be getting
value for money or it may be paying too high a price for the contract compared with market prices or that genuine competition
between Tenderers is compromised.

In case of an abnormally high tender price, the Procuring Entity shall make a survey of the market prices, check if the
estimated cost of the contract is correct and review the Tender Documents to check if the specifications, scope of work and
conditions of contract are contributory to the abnormally high tenders. The Procuring Entity may also seek written clarification
from the tenderer on the reason for the high tender price. The Procuring Entity shall proceed as follows:

If the tender price is abnormally high based on wrong estimated cost of the contract, the Procuring Entity may accept or not
accept the tender depending on the Procuring Entity's budget considerations.

If specifications, scope of work and/or conditions of contract are contributory to the abnormally high tender prices, the Procuring

Entity shall reject all tenders and may retender for the contract based on revised estimates, specifications, scope of work and
conditions of contract, as the case may be.

If the Procuring Entity determines that the Tender Price is abnormally too high because genuine competition between tenderers
is compromised (often due to collusion, corruption or other manipulations), the Procuring Entity shall reject all Tenders and
shall institute or cause competent Government Agencies to institute an investigation on the cause of the compromise, before
retendering.

Unbalanced and/or Front-Loaded Tenders

If in the Procuring Entity's opinion, the Tender that is evaluated as the lowest evaluated price is seriously unbalanced and/or
front loaded, the Procuring Entity may require the Tenderer to provide written clarifications. Clarifications may include
detailed price analyses to demonstrate the consistency of the tender prices with the scope of works, proposed methodology,
schedule and any other requirements of the Tender document.

After the evaluation of the information and detailed price analyses presented by the Tenderer, the Procuring Entity may as
appropriate:
acceptthe Tender; or

require that the total amount of the Performance Security be increased at the expense of the Tenderer to a level not exceeding a
30% of the Contract Price; or



agree on a payment mode that eliminates the inherent risk of the Procuring Entity paying too much for undelivered works;or
reject the Tender,

Qualifications of the Tenderer

The Procuring Entity shall determine to its satisfaction whether the eligible Tenderer that is selected as having submitted the
lowest evaluated cost and substantially responsive Tender, meets the qualifying criteria specified in Section Il1, Evaluation and
Qualification Criteria.

The determination shall be based upon an examination of the documentary evidence of the Tenderer's qualifications submitted
by the Tenderer, pursuant to ITT 19. The determination shall not take into consideration the qualifications of other firms such
as the Tenderer's subsidiaries, parent entities, affiliates, subcontractors (other than Specialized Subcontractors if permitted in
the Tender document), or any other firm(s) different from the Tenderer.

An affirmative determination shall be a prerequisite for award of the Contract to the Tenderer. A negative determination shall
result in disqualification of the Tender, in which event the Procuring Entity shall proceed to the Tenderer who offers a
substantially responsive Tender with the next lowest evaluated price to make a similar determination of that Tenderer's
qualifications to perform satisfactorily.

An Abnormally Low Tender is one where the Tender price, in combination with other elements of the Tender, appears so low
that it raises material concerns as to the capability of the Tenderer in regards to the Tenderer's ability to perform the Contract
for the offered Tender Price.

In the event of identification of a potentially Abnormally Low Tender, the Procuring Entity shall seek written clarifications
from the Tenderer, including detailed price analyses of its Tender price in relation to the subject matter of the contract, scope,
proposed methodology, schedule, allocation of risks and responsibilities and any other requirements of the Tender document.

After evaluation of the price analyses, if the Procuring Entity determines that the Tenderer has failed to demonstrate its
capability to perform the Contract for the offered Tender Price, the Procuring Entity shall reject the Tender.

Best Evaluated Tender

Having compared the evaluated prices of Tenders, the Procuring Entity shall determine the Best Evaluated Tender. The Best
Evaluated Tender is the Tender of the Tenderer that meets the Qualification Criteria and whose Tender has been determined to be:

Most responsive to the Tender document; and
the lowest evaluated price.

Procuring Entity's Right to AcceptAny Tender, and to Reject Any or All Tenders.

The Procuring Entity reserves the right to accept or reject any Tender and to annul the Tender process and reject all Tenders at
any time prior to Contract Award, without thereby incurring any liability to Tenderers. In case of annulment, all Tenderers shall
be notified with reasons and all Tenders submitted and specifically, Tender securities, shall be promptly returned to the
Tenderers.

F. Award of Contract
Award Criteria

The Procuring Entity shall award the Contract to the successful tenderer whose tender has been determined to be the Lowest
Evaluated Tender.

Notice of Intention to enterinto a Contract

Upon award of the contract and Prior to the expiry of the Tender Validity Period the Procuring Entity shall issue a Notification of
Intention to Enter into a Contract / Notification of award to all tenderers which shall contain, at a minimum, the following
information:

the name and address of the Tenderer submitting the successful tender;

the Contract price of the successful tender;

a statement of the reason(s) the tender of the unsuccessful tenderer to whom the letter is addressed was unsuccessful, unless the
price information in (c) above already reveals the reason;

the expiry date of the Standstill Period; and

instructions on how to request a debriefing and/or submit a complaint during the standstill period;



Standstill Period

The Contract shall not be signed earlier than the expiry of a Standstill Period of 14 days to allow any dissatisfied tender to
launch a complaint. Where only one Tender is submitted, the Standstill Period shall not apply.

Where a Standstill Period applies, it shall commence when the Procuring Entity has transmitted to each Tenderer the
Notification of Intention to Enter into a Contract with the successful Tenderer.

Debriefing by the Procuring Entity

On receipt of the Procuring Entity's Notification of Intention to Enter into a Contract referred to in ITT 46, an unsuccessful
tenderer may make a written request to the Procuring Entity for a debriefing on specific issues or concerns regarding their
tender. The Procuring Entity shall provide the debriefing within five days of receipt of the request.

Debriefings of unsuccessful Tenderers may be done in writing or verbally. The Tenderer shall bear its own costs of attending
such a debriefing meeting.

Letter of Award

Prior to the expiry of the Tender Validity Period and upon expiry of the Standstill Period specified in ITT 42.1, upon addressing a
complaint that has been filed within the Standstill Period, the Procuring Entity shall transmit the Letter of Award to the successful
Tenderer. The letter of award shall request the successful tenderer to furnish the Performance Security within 21days of the date of
the letter.

Signing ofContract

Upon the expiry of the fourteen days of the Notification of Intention to enter into contract and upon the parties meeting their
respective statutory requirements, the Procuring Entity shall send the successful Tenderer the Contract Agreement.

Within fourteen (14) days of receipt of the Contract Agreement, the successful Tenderer shall sign, date, and return it to the
Procuring Entity.

The written contract shall be entered into within the period specified in the notification of award and before expiry of the
tender validity period

Appointment of Adjudicator

The Procuring Entity proposes the person named in the TDS to be appointed as Adjudicator under the Contract, at the hourly fee
specified in the TDS, plus reimbursable expenses. If the Tenderer disagrees with this proposal, the Tenderer should so state in his
Tender. If, in the Letter of Acceptance, the Procuring Entity does not agree on the appointment of the Adjudicator, the Procuring
Entity will request the Appointing Authority designated in the Special Conditions of Contract (SCC) pursuant to Clause 23.1 of
the General Conditions of Contract (GCC), to appoint the Adjudicator.

Performance Security

Within Fourteen (14) days of the receipt of the Letter of Acceptance from the Procuring Entity, the successful Tenderer shall
furnish the Performance Security and, any other documents required in the TDS, in accordance with the General Conditions of
Contract, subject to ITT 40.2 (b), using the Performance Security and other Forms included in Section X, Contract Forms, or
another form acceptable to the Procuring Entity. A foreign institution providing a bank guarantee shall have a correspondent
financial institution located in Kenya, unless the Procuring Entity has agreed in writing that a correspondent bank is not required.

Failure of the successful Tenderer to submit the above-mentioned Performance Security and other documents
required in the TDS, or sign the Contract shall constitute sufficient grounds for the annulment of the award and forfeiture of
the Tender Security. In that event the Procuring Entity may award the Contract to the Tenderer offering the next Best
Evaluated Tender.

Performance security shall not be required for contracts estimated to cost less than Kenya shillings five million shillings.

Publication of Procurement Contract



Within fourteen days after signing the contract, the Procuring Entity shall publish the awarded contract at its notice boards and
websites; and on the Website of the Authority. At the minimum, the notice shall containthe following information:

name and address of the Procuring Entity;

name and reference number of the contract being awarded, a summary of its scope and the selection method used,;
the name of the successful Tenderer, the final total contract price, the contract duration.

dates of signature, commencement and completion of contract;

names of all Tenderers that submitted Tenders, and their Tender prices as read out at Tender opening.

Procurement Related Complaints and Administrative Review
The procedures for making Procurement-related Complaints are as specified in the TDS.

A request for administrative review shall be made in the form provided under contract forms.



Section 11 - Tender Data Sheet (TDS)

The following specific data shall complement, supplement, or amend the provisions in the Instructions to Tenderers (ITT).
Whenever there is a conflict, the provisions herein shall prevail over those in ITT.

ITT Reference | PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A. General

ITT11 The name of the contract is; CONSTRUCTION AND EQUIPPING OF
CLIMATE CHANGE INFORMATION CENTR OFFICES

The reference number of the Contract is: CGB/DW1/021/2025/2026

ITT 23 The Information made available on competing firms is as follows:

ITT 24 The firms that provided consulting services for the contract being tendered for are:
Chief Officer, Department of Public works & Transport- Directorate of Public
works.

ITT3.1 Maximum number of members in the Joint Venture (JV) shall be: 2 (Two).

B. Contents of Tender Document

8.1 (A) Pre-Tender conference “shall” take place at the following date, time and

place: FRIDAY 27™ FEBRUARY 2026 1T 9:00AM.
(Bidders are advice to arrange to attend the pre-tender site visit)

ITT 8.2 The Tenderer will submit any questions in writing, to reach the Procuring Entity
not later than FRIDAY 27™ FEBRUARY 2026 1T 11:00AM through the email
cgbprocurement@gmail.com

ITT 84 The Procuring Entity’s website where Minutes of the pre-Tender meeting and the
pre-arranged pretender site visit will be published is www.bomet.go.ke

ITTO9.1 For Clarification of Tender purposes, for obtaining further information and for
purchasing tender documents, the Procuring Entity’s address is:

(1) Name of Procuring Entity -COUNTY GOVERNMENT OF BOMET

(2) Physical address for hand Courier Delivery to an office or Tender Box (City,
Street, Building, Floor Number and Room) -PROCUREMENT OFFICE
LOCATED NEXT TO THE COUNTY TREASURY.

(3) Postal Address —P. O BOX 19-20400 BOMET

(4) Insert name, telephone number and e-mail address of the officer to be contacted.
— Beatrice Laboso —Ag DSCM-0712451355-cgbprocurement@gmail.com

C. Preparation of Tenders

ITP 13.1 (h) The Tenderer shall submit the following additional documents in its Tender; As
specified in the evaluation criteria.

ITT 151 Alternative Tenders “shall not be” considered.

ITT 15.2 Alternative times for completion “shall not be” permitted.

ITT 154 Alternative technical solutions “shall not be” permitted for the following parts of
the Works:

ITT 165 The prices quoted by the Tenderer shall be: “fixed”

ITT 20.1 The Tender validity period shall be 120 (One Hundred & Twenty) Days

ITT 211 [If a Tender Security shall be required, a Tender-Securing Declaration shall not

be required, and vice versa.]
A Tender Security “shall be” required.
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ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

A Tender-Securing Declaration “shall not be” required.

If a Tender Security shall be required, the amount and currency of the Tender
Security shall be Kshs 2% of contract sum

ITT 21.2 (d) The other Tender Security shall be; N/A.

ITT 215 On the Performance Security, other documents required shall be 5% of the
contract sum.

ITT 221 In addition to the original of the Tender, the number of hard copies are: 2 (Two).

ITT 223 The written confirmation of authorization to sign on behalf of the Tenderer shall

consist of: Power of Attorney.

D. Submission a

nd Opening of Tenders

ITT 241

(A) For Tender submission purposes only, the Procuring Entity’s address is:

(1) COUNTY GOVERNMENT OF BOMET
(2) P.O BOX 19-20400 BOMET
(3) PROCUREMENT OFFICE NEXT TO COUNTY TREASURY

(4) Date and time for submission of Tenders. FRIDAY 6™ MARCH 2026
At 11:00AM

(5) Tenderers shall submit tenders both manually and electronically.

ITT 27.1 The Tender opening shall take place at the time and the address for Opening of
Tenders provided below:
(1) COUNTY GOVERNMENT OF BOMET
@) P.O BOX 19-20400 BOMET
(3) PROCUREMENT OFFICE NEXT TO COUNTY TREASURY
(4) Date and time for submission of Tenders. FRIDAY 6™ MARCH 2026
At 11:00AM.

ITT 27.1
If Tenderers are allowed to submit Tenders electronically, they shall follow the
electronic tender submission procedures specified below [Manual tenders shall
be opened on the opening date.
ifmis.treasury.go.ke

ITT 27.6 The number of representatives of the Procuring Entity to sign is As per the tender

opening appointment letter.

E. Evaluation, a

nd Comparison of Tenders

ITT 323

The adjustment shall be based on the Average price of the item or component as
quoted in other substantially responsive Tenders. If the price of the item or
component cannot be derived from the price of other substantially responsive
Tenders, the Procuring Entity shall use its best estimate.

ITT 35.2 The invitation to tender is extended to the following groups that qualify for
Reservations National Construction registered Contractors (NCA) Category
“6” (Building Works).

ITT 36.1 At this time, the Procuring Entity “does not intend ” to execute certain specific parts

of the Works by subcontractors selected in advance.




ITT Reference

PARTICULARS OF APPENDIX TO INSTRUCTIONS TO TENDERS

ITT 36.2 Contractor’s may propose subcontracting: Maximum percentage of subcontracting
permitted is: 10% of the total contract amount. Tenderers planning to subcontract
more than 10% of total volume of work shall specify, in the Form of Tender, the
activity (ies) or parts of the Works to be subcontracted along with complete details of
the subcontractors and their qualification and experience.

ITT 36.3 [Indicate N/A if not applicable]

The parts of the Works for which the Procuring Entity permits Tenderers to propose
Specialized Subcontractors are designated as follows:

Electrical Works,

Mechanical Works

For the above-designated parts of the Works that may require Specialized
Subcontractors, the relevant qualifications of the proposed Specialized Subcontractors
will be added to the qualifications of the Tenderer for the purpose of evaluation.

ITT 37.2 (d) Additional requirements apply. These are detailed in the evaluation criteria in
Section 111, Evaluation and Qualification Criteria.

ITT51.1 The person named to be appointed as Adjudicator is

of (pride tel.
no. full postal and email addresses) at an hourly fee of Shs.
per day.
ITT 52.2 Other documents required are;
3 (Three) Audited accounts or financial statements,
Schedule of ongoing projects,
Schedule of projects completed in the last 3 (Three) years.
ITT54.1 The procedures for making a Procurement-related Complaints are detailed in the

“Regulations” available from the PPRA Website www.ppra.go.ke or email
complaints@ppra.go.ke. If a Tenderer wishes to make a Procurement-related
Complaint, the Tenderer should submit its complaint following these procedures,
in writing (by the quickest means available, that is either by hand delivery or
email to:

For the attention: [B.LABOSO]

Title/position: Ag.DSCM]

Procuring Entity: COUNTY GOVERNMENT OF BOMET]
Email address: [cgbprocurement@GMAIL.COM]

In summary, a Procurement-related Complaint may challenge any of the
following:

(i) the terms of the Tender Documents; and

(ii) the Procuring Entity’s decision to award the contract.
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SECTION 111 - EVALUATION AND QUALIFICATION CRITERIA

General Provisions

Wherever a Tenderer is required to state a monetary amount, Tenderers should indicate the Kenya Shilling equivalent using
the rate of exchange determined as follows:

For construction turnover or financial data required for each year - Exchange rate prevailing on the last day of the respective
calendar year (in which the amounts for that year is to be converted) was originally established.

Valueof single contract - Exchange rate prevailing on the date of the contract signature.

Exchange rates shall be taken from the publicly available source identified in the ITT 14.3. Any error in determining the
exchange rates in the Tender may be corrected by the Procuring Entity.

This section contains the criteria that the Employer shall use to evaluate tender and qualify tenderers. No other factors, methods
or criteria shall be used other than specified in this tender document. The Tenderer shall provide all the information requested in
the forms included in Section IV, Tendering Forms. The Procuring Entity should use the Standard TenderEvaluation Document
for Goods and Works for evaluating Tenders.

Evaluation and contract award Criteria

The Procuring Entity shall use the criteria and methodologies listed in this Section to evaluate tenders and arrive at the Lowest
Evaluated Tender. The tender that (i) meets the qualification criteria, (ii) has been determined to be substantially responsive to the
Tender Documents, and (iii) is determined to have the Lowest Evaluated Tender price shall be selected for award of contract.

Preliminary examination for Determination of Responsiveness

The Procuring Entity will start by examining all tenders to ensure they meet in all respects the eligibility criteria and other
requirements inthe ITT, and that the tender is complete in all aspects in meeting the requirements of “Part 2 — Procuring Entity's
Works Requirements”, including checking for tenders with unacceptable errors, abnormally low tenders, abnormally high
tenders and tenders that are front loaded. The Standard Tender Evaluation Report Document for Goods and Works for evaluating
Tenders provides very clear guide on how to deal with review of these requirements. Tenders that do not pass the Preliminary
Examination will be considered irresponsive and will not be considered further.

Mandatory requirements

All bids shall be checked for the following and any bid that does not conform to the any of the mandatory requirements

shall be disqualified from further evaluation. All mandatory documents must be certified by commissioner of Oaths
Registered in Kenya.

Tender security/ Bid bond of Kshs 2% of contract sum inform of Bank guarantee as per the form
and format and should be valid for 120 days.

Certified Registration/Incorporation certificate.
Certified CR 12 to show directorship of the company.
Certified Valid Tax compliance certificate.
Certified certificate of Registration with National Construction Authority for both building and civil works -NCA 6 and above.
Certified certificate of Registration with NCA for domestic sub-contractor for electrical and Mechanical Engineering Services-NCA 7
and above.
Certified valid practicing NCA license for building and civil works.
Duly filled and Certified form of specific construction experience (2 No. completed projects of similar nature of at least Kshs.10 Million
in the last five years).
Valid Single Business Permit/Trade license from any Government entity.
Duly filled and signed form of Tender.
Duly filled and signed appendix to form of Tender
Properly filled, signed and stamped mandatory Confidential Business Questionnaire.
Properly filled, signed and stamped mandatory Bill of Quantities.
Duly filled confidential business questionnaire (attach CR 12 to confirm Directors)
Duly filled declaration form.
Presentation of a well bound and properly paginated tender document (including the attachments).
Compliance with submission both online through the IFMIS system and manually where 2No. hard copies marked “original and
Copy” must be submitted.
Any other conditions that are provided in the bid document

Technical evaluation



Technical evaluation shall be carried out and marks on each item distributed as indicated in the table below.The scores
will be awarded by individual evaluators and mean obtained accordingly. The pass mark for further evaluation shall be
75%.

SN Description Max points

1 Financial performance 15

2 Average construction turnover 10

3 General and specific construction 25
experience

4 Key personnel 20
(Site staff and HQ staff)

5 Schedules of on-going projects 10

6 Schedules of contractors Plant & 15
equipment

7 Work Programme 5

TOTAL 100

1. Financial Situation




11

Financial
Performance

Submission of certified
audited balance sheets for the
last three [3] yearsand
Six months certified bank
statement.
the current soundness ofthe
applicant’s financial position
and its prospective long term
profitability, demonstrated
in the last three financial
Years and
certified Proof of capacity to
have liquid assets,
unencumbered real assets,
lines of credit and other
financial means sufficient to
meet the construction cash
flow of
Kenya shillings 20,000,000
(Twenty Million shillings
only)

Score
0 — 4 Marks

Score
0 — 6 Marks

Score
5 Marks

12

Average Annual
Construction
Turnover

(d) Average annual
construction turnover of
KShs.fifty Million [50
million shillings only],
calculated and supported by
certified construction
payments within the last

three [(3)] years.

Score
0 — 10 Marks




Submission

No. [Subject Requirement Bidder .
Requirements
1.3 Experience
(@ |General Experience under
Construction construction contracts in the
Experience role as a main contractor or
subcontractor for at least the
last five [5] years prior to Score
the applications submission 0 — 2 Marks
deadline
(b)  [Specific Participation as a building
Construction contractor, management Score
Experience contractor or subcontractor, in {3 No projects each

at least three (3) Projects of
2No.must be projects of similar
nature each with a value of at
least

KShs.10 Million (Ten

Million shillings only)
successfully andsubstantially
completed One

(1) as the prime contractor.

1No. other must be of similar
magnitude and complexity

project -5Marks.
=15marks

2 No projects each -
4Marks.=8 marks

1.4 Current Commitments

@)

On-going
contracts

The total value of outstanding
works on the on-going
contracts should not exceed
the average annual turnover
for the last three years.

Score
0 - 10 Marks




No.

Qualification Criteria

Subject

Compliance Requirement

Requirement

Bidder

Documentation

Submission
Requirements

1.5 Site
staff (Key
Personnel)

2No.Technical
Director

5No.Site Agent

5 No.Site
foreman

The site staff shall
possessminimum levels
of qualifications set
below;

Qualification = At least
Bachelor’s degree in
Civil
Engineering/Building
construction (related
field) =2 Marks @

Diploma in Civil
Engineering/Building
construction or related
field= 1mark @

Qualification = At least
Bachelor’s degree in
Civil
Engineering/Building
construction (related
field) =5 Marks.

Diploma in Civil
Engineering/Building
construction or related
field= 3marks .

Quialification = At least
a Diploma in Civil
Engineering/Building
construction (related
field)=1Mark@

Certificate in Civil
Engineering/Building
construction or related
field= 0.5 mark@

Score

4 marks

2 marks

Bmarks

3 marks

5 marks

1.6

Work programme that
matches the Project
completion time.

5marks

1.7 Plant and Equipment




Transport andhauling Atleast 2 No. self-owned  [Score

equipment tipper lorry (15 tonnes) 5 Marks

Concreting

equipment’s Concrete batching plant 6Marks
ready to be deployed to

site for 1 year =6 Marks.
Self-loading concrete
mixer ready to be
deployed to site for 1 year [3parks
=3 Marks.
Ordinary Concrete mixer ~ [LMark
ready to be deployed to
site for 1 year = 1 Mark

Excavating

Equipment 3 Marks

1No.Excavator/Bulldoze
r self-owned= 3Marks.
Excavator/Bulldozer
leased-1 Mark

The Pass mark for Technical Evaluation will be 75%. Candidates that will have attained those points
will havetheirfinancial proposals evaluated.

Stage Three: Financial Evaluation

The bidder with the lowest evaluated financial proposal will be recommended for the award of the contract.
In case of discrepancy between unit price and total, the unit price shall prevail.

c) If there is a tie on the lowest quoted price between two firms, the firm with the highest technical points will be

recommended for award.

Tender Evaluation (ITT 35) Priceevaluation: inadditionto the criterialisted in ITT 35.2 (a) — (c) the following criteria shall

apply:
Alternative Completion Times, if permitted under ITT 13.2, will be evaluated as follows:

Alternative Technical Solutions for specified parts of the Works, if permitted under ITT 13.4, will be evaluated as follows:
Other Criteria; if permitted under ITT 35.2(d): NONE
Multiple Contracts

Multiple contracts will be permitted in accordance with ITT 35.4. Tenderers are evaluated on basis of Lots and the lowest
evaluated tenderer identified for each Lot. The Procuring Entity will select one Option of the two Options listed below for award
of Contracts.

OPTION 1

If a tenderer wins only one Lot, the tenderer will be awarded a contract for that Lot, provided the tenderer meets the Eligibility
and Qualification Criteria for that Lot.

If a tenderer wins more than one Lot, the tender will be awarded contracts for all won Lots, provided the tenderer meets the



aggregate Eligibility and Qualification Criteria for all the Lots. The tenderer will be awarded the combination of Lots for which
the tenderer qualifies and the others will be considered for award to second lowest the tenderers.

OPTION 2

The Procuring Entity will consider all possible combinations of won Lots [contract(s)] and determine the combinations with the
lowest evaluated price. Tenders will then be awarded to the Tenderer or Tenderers in the combinations provided the tenderer meets
the aggregate Eligibility and Qualification Criteria for all the won Lots.

Alternative Tenders (ITT 13.1)
An alternative if permitted under ITT 13.1, will be evaluated as follows:

The Procuring Entity shall consider Tenders offered for alternatives as specified in Part 2- Works Requirements. Only the technical
alternatives, if any, of the Tenderer with the Best Evaluated Tender conforming to the basic technical requirements shall be
considered by the Procuring Entity.

Margin of Preference is not applicable

Post qualification and Contractward (ITT 39), more specifically,
In case the tender was subject to post-qualification, the contract shall be awarded to the lowest evaluated tenderer, subject to
confirmation of pre-qualification data, if so required.
In case the tender was not subject to post-qualification, the tender that has been determined to be the lowest evaluated tenderer shall
be considered for contract award, subject to meeting each of the following conditions.
The Tenderer shall demonstrate that it has access to, or has available, liquid assets, unencumbered real assets, lines of credit, and
other financial means (independent of any contractual advance payment) sufficient to meet the construction cash flow of
Kenya Shillings 20,000,000 (TWENTY Million Kenya Shillings Only).
Minimum average annual construction turnover of Kenya Shillings50,000,000 (Fifty Million Kenya Shillings Only),
equivalent calculated as total certified payments received for contracts in progress and/or completed withinthelast 3 (Three) years.
At least 3 (Three) No of contract(s) of a similar nature executed within Kenya, or the East African Community, that have been
satisfactorily and substantially completed as a prime contractor, or joint venture member or sub-contractor each of minimum
value Kenya shillings 10,000,000(Ten million shillings each.
Contractor's Representative and Key Personnel, which are specified as;
2No.Technical Director- As above.
5 No Site Agent —As above
5 No Site Foreman- As above
Contractors key equipment listed on the table “Contractor's Equipment” below and more specifically listed as [specify
requirements for eachlotasapplicable] ,
Transport and Hauling Equipments- At least 5 No. self-owned tipper lorry (15 tones),
Concreting Equipments-

Concrete batching plant ready to be deployed to site for 1 year =6 Marks.

Self-loading concrete mixer ready to be deployed to site for 1 year =3 Marks.

Ordinary Concrete mixer ready to be deployed to site for 1 year = 1 Mark

Excavating Equipment-1No.Excavator/Bulldozer self-owned= 3Marks.
Excavator/Bulldozer leased-1 Mark

Other conditions depending on their seriousness.

History of non-performing contracts:

Tenderer and each member of JV in case the Tenderer is a JV, shall demonstrate that Non- performance of a contract did not
occur because of the default of the Tenderer, or the member of a JV in the last 3 (Three) years. The required information shall
be furnished in the appropriate form.

Pending Litigation

Financial position and prospective long-term profitability of the Single Tenderer, and in the case the Tenderer is a JV, of each
member of the JV, shall remain sound according to criteria established with respect to Financial Capability under Paragraph (i)
above if all pending litigation will be resolved against the Tenderer. Tenderer shall provide information on pending litigations in the
appropriate form.

Litigation History
There shall be no consistent history of court/arbitral award decisions against the Tenderer, in the last 3 (Three) years. All parties



to the contract shall furnish the information in the appropriate form about any litigation or arbitration resulting from contracts
completed or ongoing under its execution over the years specified. A consistent history of awards against the Tenderer or any
member of a JVmay result in rejection of the tender.



QUALIFICATION FORM SUMMARY

ltem
No.

Quialification Subject

Qualification Requirement

Document To be Completed
by Tenderer

For Procuring Entity’s
Use (Qualification met or
Not Met)

Nationality

Nationality in accordance with ITT 3.6

Forms ELI-1.1and 1.2, with
attachments

Tax Obligations for
Kenyan Tenderers

Has produced a current tax clearance certificate or tax
exemption certificate issued by the Kenya Revenue
Authority in accordance with ITT 3.14.

Form of Tender

Conflict of Interest

No conflicts of interest in accordance with ITT 3.3

Form of Tender

PPRA Eligibility

Not having been declared ineligible by the PPRA as
described in ITT 3.8

Form of Tender

State- owned Enterprise

Meets conditions of ITT 3.7

Forms ELI-1.1and 1.2, with
attachments

Goods, equipment and
services to be supplied
under the contract

To have their origin in any country that is not determined
ineligible under ITT 4.1

Forms ELI-1.1and 1.2, with
attachments

History of Non-
Performing Contracts

Non-performance of a contract did not occur as a result of
contractor default since 1% January 2018.

Form CON-2

Suspension Based on
Execution of
Tender/Proposal Securing
Declaration by the
Procuring Entity

Not under suspension based on-execution of a
Tender/Proposal Securing Declaration pursuantto ITT 19.9

Form of Tender

Pending Litigation Tender’s financial position and prospective long-term Form CON -2
profitability still sound according to criteria established in
3.1 and assuming that all pending litigation will NOT be
resolved against the Tenderer.

Litigation History No consistent history of court/arbitral award decisions Form CON -2

against the Tenderer since 1% January 2018.

Financial Capabilities

(i) The Tenderer shall demonstrate that it has access to, or
has available, liquid assets, unencumbered real assets, lines
of credit, and other financial means (independent of any
contractual advance payment) sufficient to meet the
construction cash flow requirements estimated as Kenya
Shillings 20,000,000 (Twenty Million Kenya Shilling)
equivalent for the subject contract(s) net of the Tenderer’s
other commitments.

(ii) The Tenderers shall also demonstrate, to the satisfaction
of the Procuring Entity, that it has adequate sources of

Form FIN — 3.1, with
attachments
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finance to meet the cash flow requirements on works
currently in progress and for future contract commitments.

(iii) The audited balance sheets or other financial statements
acceptable to the Procuring Entity, for the last3 (Three
years shall be submitted and must demonstrate the current
soundness of the Tenderer’s financial position and indicate
its prospective long-term profitability.

Average Annual Minimum average annual construction turnover of Kenya Form FIN — 3.2
Construction Turnover Shillings 50,000,000 (Fifty Million Kenya Shillings),

equivalent calculated as total certified payments received

for contracts in progress and/or completed within the last 3

(Three) years, divided by] years
General Construction Experience under construction contracts in the role of prime Form EXP —4.1

Experience

contractor, JV member, sub-contractor, or management
contractor for at least the last [insert number of years]
years, starting 1% January [insert year].

Specific Construction &
Contract Management
Experience

A minimum number of 3 (Three) similar contracts specified
below that have been satisfactorily and substantially
completed as a prime contractor, joint venture member,
management contractor or sub-contractor between 1st
January 2018 and tender submission deadline i.e. 3 (Three)
contracts, each of minimum value Kenya shillings
10,000,000 (Ten million Kenya shillings) equivalent.
The similarity of the contracts shall be based on the
following:

Based on Section VI,

Scope of Works,

specify the minimum key requirements in terms of physical
size, complexity, construction method, technology and/or
other characteristics including part of the requirements that
may be met by specialized subcontractors, if permitted in
accordance with ITT 34.3]

Form EXP 4.2(a)
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QUALIFICATION FORMS
FORM EQU; EQUIPMENT
The Tenderer shall provide adequate information to demonstrate clearly that it has the capability to meet the

requirements for the key equipment listed in Section Ill, Evaluation and Qualification Criteria. A separate Form shall be
prepared for each item of equipment listed, or for alternative equipment proposed by the Tenderer.

Item of equipment

Equipment Name of manufacturer Model and power rating
information

Capacity Year of manufacture

Current status | Current location

Details of current commitments

Source Indicate source of the equipment
0 Owned O Rented [ Leased [0 Specially manufactured

Omit the following information for equipment owned by the Tenderer.

Owner Name of owner
Address of owner
Telephone Contact name and title
Fax Telex

Agreements Details of rental / lease / manufacture agreements specific to the project




FORM PER-1

Contractor’s Representative and Key Personnel Schedule

Tenderers should provide the names and details of the suitably qualified Contractor's Representative and Key Personnel to

perform the Contract. The data on their experience should be supplied using the Form PER-2 below for each candidate.

Contractor' Representative and Key Personnel

1. Title of position: Contractor’s Representative
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
2. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
3. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]
Time commitment: for | [insert the number of days/week/months/ that has been scheduled for this
this position: position]
Expected time schedule | [insert the expected time schedule for this position (e.g. attach high level Gantt
for this position: chart]
4. Title of position: [ 1
Name of candidate:
Duration of [insert the whole period (start and end dates) for which this position will be
appointment: engaged]




Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]

Title of position: [insert title]

Name of candidate

Duration of
appointment:

[insert the whole period (start and end dates) for which this position will be
engaged]

Time commitment: for
this position:

[insert the number of days/week/months/ that has been scheduled for this
position]

Expected time schedule
for this position:

[insert the expected time schedule for this position (e.g. attach high level Gantt
chart]




FORM PER-2:

Resume and Declaration - Contractor's Representative and Key Personnel.

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial
experience relevant to the project.

Name of Tenderer

Position [#1]: [title of position from Form PER-1]

Personnel Name: Date of birth:
information

Address: E-mail:

Professional qualifications:

Academic qualifications:

Language proficiency: [language and levels of speaking, reading and writing skills]

Details

Address of Procuring Entity:

Telephone: Contact (manager / personnel officer):
Fax:
Job title: Years with present Procuring Entity:

Summarize professional experience in reverse chronological order. Indicate particular technical and managerial experience
relevant to the project.

Duration of

Project | Role involvement

Relevant experience

[main [role and
project responsibilitiesonthe | [timein role]
details] project]

[describe the experience relevant to this
position]




Declaration

I, the undersigned [insert either “Contractor's Representative” or “Key Personnel” as applicable], certify that to the best
of my knowledge and belief, the information contained in this Form PER-2 correctly describes myself, my qualifications
and my experience.

I confirm that | am available as certified in the following table and throughout the expected time schedule for this position
as provided in the Tender:

Commitment Details

Commitment to duration of contract: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

Time commitment: [insert period (start and end dates) for which this
Contractor’s Representative or Key Personnel is available
to work on this contract]

I understand that any misrepresentation or omission in this Form may:
be taken into consideration during Tender evaluation;

result in my disqualification from participating in the Tender;

result in my dismissal from the contract.

Name of Contractor's Representative or Key Personnel: [insert name]

Signature:

Date: (day month year): Countersignature

of authorized representative of the Tenderer:

Signature: Date: (day month

year):




TENDERER’S QUALIFICATIONWITHOUT PRE-QUALIFICATION

To establish its qualifications to perform the contract in accordance with Section Il1, Evaluation and Qualification
Criteria the Tenderer shall provide the information requested in the corresponding Information Sheets included
hereunder.

FORM ELI -1.1

Tenderer Information Form
Date:

ITT No. and title:

Tenderer's name
In case of Joint Venture (JV), name of each member:

Tenderer's actual or intended country of registration:
[indicate country of Constitution]

Tenderer's actual or intended year of incorporation:

Tenderer's legal address [in country of registration]:

Tenderer's authorized representative information
Name:

Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Acrticles of Incorporation (or equivalent documents of constitution or association), and/or
documents of registration of the legal entity named above, in accordance with ITT 3.6

O In case of JV, letter of intent to form JV or JV agreement, in accordance with ITT 3.5

O In case of state-owned enterprise or institution, in accordance with ITT 3.8, documents
establishing:

Legal and financial autonomy

Operation under commercial law

Establishing that the Tenderer is not under the supervision of the Procuring Entity

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




FORMELI-12

Tenderer's JV Information Form
(to be completed for each member of Tenderer’s JV)
Date:

ITT No. and title:

Tenderer’s JV hame:

JV member’s hame:

JV member’s country of registration:

JV member’s year of constitution:

JV member’s legal address in country of constitution:

JV member’s authorized representative information
Name:
Address:

Telephone/Fax numbers:
E-mail address:

1. Attached are copies of original documents of

O Articles of Incorporation (or equivalent documents of constitution or association), and/or registration
documents of the legal entity named above, in accordance with ITT 3.6.

L1 In case of a state-owned enterprise or institution, documents establishing legal and financial autonomy,
operation in accordance with commercial law, and that they are not under the supervision of the Procuring
Entity, in accordance with ITT 3.8.

2. Included are the organizational chart, a list of Board of Directors, and the beneficial ownership.




FORM CON -2

Historical Contract Non-Performance, Pending Litigation and Litigation History

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Non-Performed Contracts in accordance with Section 111, Evaluation and Qualification Criteria

O Contract non-performance did not occur since 1% January [insert year] specified in Section I,
Evaluation and Qualification Criteria, Sub-Factor 2.1.

O Contract(s) not performed since 1% January [insert year] specified in Section 111, Evaluation and
Qualification Criteria, requirement 2.1

Year Non- performed Contract Identification Total Contract
portion of Amount (current
contract value, currency,

exchange rate and
Kenya Shilling
equivalent)

[insert [insert amount (Contract Identification: [indicate complete contract name/  [[insert amount]

year] and percentage] |number, and any other identification]

Name of Procuring Entity: [insert full name]
/Address of Procuring Entity: [insert street/city/country]
Reason(s) for nonperformance: [indicate main reason(s)]

Pending Litigation, in accordance with Section 111, Evaluation and Qualification Criteria

(] No pending litigation in accordance with Section 11, Evaluation and Qualification Criteria, Sub-
Factor 2.3.
O Pending litigation in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor 2.3

as indicated below.

Year of Amountindispute | Contract Identification Total Contract

dispute (currency) Amount (currency),
Kenya Shilling
Equivalent

(exchange rate)

Contract Identification:
Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:
Party who initiated the dispute:
Status of dispute:

Contract Identification:

Name of Procuring Entity:
Address of Procuring Entity:
Matter in dispute:

Party who initiated the dispute:
Status of dispute:

Litigation History in accordance with Section 111, Evaluation and Qualification Criteria

a No Litigation History in accordance with Section I11, Evaluation and Qualification Criteria, Sub-Factor
2.4.
O Litigation History in accordance with Section 111, Evaluation and Qualification Criteria, Sub-Factor 2.4

as indicated below.




Year of Outcome as Contract Identification Total Contract
award percentage of Net Amount (currency),
Worth Kenya Shilling
Equivalent
(exchange rate)
[insert [insert percentage] Contract Identification: [indicate complete [insert amount]
year] contract name, number, and any other
identification]
Name of Procuring Entity: [insert full name]
Address of Procuring Entity: [insert
street/city/country]
Matter in dispute: [indicate main issues in
dispute]
Party who initiated the dispute: [indicate
“Procuring Entity” or “Contractor’]
Reason(s) for Litigation and award decision
[indicate main reason(s)]
FORM FIN —3.1:

Financial Situation and Performance

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

44.1. Financial Data

Type of Financial information  Historic information for previous years,

in

(currency) (@amount in currency, currency, exchange rate*, USD equivalent)
Year 1 Year 2 Year 3 Year 4 Year 5

Statement of Financial Position (Information from Balance Sheet)

Total Assets (TA)

Total Liabilities (TL)

Total Equity/Net Worth (NW)

Current Assets (CA)

Current Liabilities (CL)

\Working Capital (WC)

Information from Income Statement

Total Revenue (TR)




Type of Financial information ~ Historic information for previous years,
in
(currency) (amountin currency, currency, exchange rate*, USD equivalent)

Year 1 Year 2 Year 3 Year 4 Year 5

Profits Before Taxes (PBT)

Cash Flow Information

Cash Flow from Operating
Activities

*Referto ITT 15 for the exchange rate

4.4.2 Sources of Finance

Specify sources of finance to meet the cash flow requirements on works currently in progress and for future contract
commitments.

No. | Source of finance Amount (Kenya Shilling equivalent)

443 Financial documents

The Tenderer and its parties shall provide copies of financial statements for years pursuant Section |1, Evaluation and
Qualifications Criteria, Sub-factor 3.1. The financial statements shall:

(@) reflect the financial situation of the Tenderer or in case of JV member, and not an affiliated entity (such as parent
company or group member).

(b) be independently audited or certified in accordance with local legislation.

(© be complete, including all notes to the financial statements.
(d) correspond to accounting periods already completed and audited.
O Attached are copies of financial statements® for the years required above; and complying with the

requirements

L If the most recent set of financial statements is for a period earlier than 12 months from the date of Tender, the reason for this should be
justified.



FORM FIN —3.2:

Average Annual Construction Turnover

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

| Annual turnover data (construction only)
Year Amount Exchange rate Kenya Shilling equivalent
Currency
[indicate year] | [insert amount and indicate
currency]
Average
Annual
Construction
Turnover *
* See Section |11, Evaluation and Qualification Criteria, Sub-Factor 3.2.
FORM FIN —3.3:

Financial Resources

Specify proposed sources of financing, such as liquid assets, unencumbered real assets, lines of credit, and other financial
means, net of current commitments, available to meet the total construction cash flow demands of the subject contract or
contracts as specified in Section 111, Evaluation and Qualification Criteria

Financial Resources

NoO Source of financing Amount (Kenya Shilling
' equivalent)

1




FORM FIN —3.4:

Current Contract Commitments / Works in Progress

Tenderers and each member to a JV should provide information on their current commitments on all contracts that have been
awarded, or for which a letter of intent or acceptance has been received, or for contracts approaching completion, but for
which an unqualified, full completion certificate has yet to be issued.

Current Contract Commitments

Value of Outstanding Estimated | Average Monthly
No. | Name of | Procuring Entity’s Work Completion | Invoicing Over Last
Contract | Contact Address, Tel, | [Current Kenya Shilling Date Six Months
/month Equivalent] [Kenya Shilling
/month)]

gl (W F-




FORMEXP- 4.1

General Construction Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Role of
Tenderer

Page of pages
Starting Ending Contract Identification
Year
Year
Contract name:
Brief Description of the Works performed by the
Tenderer:

/Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

Amount of contract:
Name of Procuring Entity:

Address:

Contract name:
Brief Description of the Works performed by the
Tenderer:

/Amount of contract:
Name of Procuring Entity:

Address:




FORM EXP - 4.2(a)
Specific Construction and Contract Management Experience

Tenderer’s Name:
Date:

JV Member’s Name
ITT No. and title:

Similar Contract No. Information

Contract Identification

Award date

Completion date

Role in Contract Prime Member in Management Sub-
Contractor O JV Contractor contractor
] ] ]
Total Contract Amount Kenya Shilling

If member in a JV or sub-contractor,
specify participation in total Contract
amount

Procuring Entity's Name:

Address:
Telephone/fax number
E-mail:

FORM EXP - 4.2 (a) (cont.)

Specific Construction and Contract Management Experience (cont.)

Similar Contract No. Information
Description of the similarity in accordance

with Sub-Factor 4.2(a) of Section IlI:

1. Amount

2. Physical size of required works

items

3. Complexity

4. Methods/Technology

5. Construction rate for key activities

6 Other Characteristics




FORM EXP - 4.2(b)

Construction Experience in Key Activities

Tenderer's Name:
Date:

Tenderer's JV Member Name:

Sub-contractor's Name? (as per ITT 34):

ITT No. and title:

All Sub-contractors for key activities must complete the information in this form as per ITT 34 and Section 111, Evaluation and

Qualification Criteria, Sub-Factor 4.2.

1 Key Activity No One: _
Information
Contract Identification
Award date
Completion date
Role in Contract Prime Member in Management  [Sub-contractor
Contractor JV Contractor O
O O O
Total Contract Amount Kenya Shilling
Quantity (Volume, number or rate of Total quantity in  Percentage Actual
production, as applicable) performed under the contract participation Quantity
the contract per year or part of the year (i) (i) Performed
(i) x (ii)
Year 1
Year 2
Year 3
Year 4

Procuring Entity’s Name:

Address:
Telephone/fax number
E-mail:

2 If applicable




Information

Description of the key activities in
accordance with Sub-Factor 4.2(b) of Section
"

2. Activity No. Two
K PP



OTHER FORMS

FORM OFTENDER

INSTRUCTIONS TO TENDERERS

The Tenderer must prepare this Form of Tender on stationery with its letterhead clearly showing the Tenderer's complete
name andbusiness address.

All italicized text is to help Tendererin preparing this form.

Tenderer must complete and sign CERTIFICATE OF INDEPENDENT TENDER DETERMINATION and the SELF
DECLARATION OF THETENDERERattachedtothis Formof Tender.

The Form of Tendershall include the following Forms duly completed and signed by the Tenderer.
Tenderer's Eligibility- Confidential Business Questionnaire

Certificate of Independent Tender Determination

Self-Declaration of the Tenderer

Date of this TendersubmiSSION: ... voe e e e e e e e e e
Request Tor TeNder NO.: cuiviieiieieiiiiniieieierinteesesatessntsssnsessnssssnsesssons .

Name and desCription OFf TENUEY cuveuieiiuiiiinenireretssentsasersssnssssesssnssssssessssessscnses .
0 TSP [nameof Procuring Entity]
Dear Sirs,

In accordance with the Conditions of Contract, Specifications, Drawings and Bills of Quantities for the execution of the
above named Works, we, the undersigned offer to construct and complete the Works and remedy any defects therein for
the sum of Kenya Shillings [...coooiiiiiiiiiiiiii [Amount in figures]__Kenya Shillings

TP TSP [amount inwords]._

We undertake, if our tender is accepted, to commence the Works as soon as is reasonably possible after the receipt of the
Project Manager's notice to commence, and to complete the whole of the Works comprised in the Contract within the time
stated in the Special Conditions of Contract.

We agree to adhere by this tender until [Insert date], and it shall remain binding upon us
and may be accepted at any time before that date.

Unless and until a formal Agreement is prepared and executed this tender together with your written acceptance thereof,
shall constitute a binding Contract between us. We further understand that you are not bound to accept the lowest or any
tender you may receive.

We, the undersigned, further declare that:

No reservations: We have examined and have no reservations to the tender document, including Addenda issued in
accordance with ITT 28;

Eligibility: We meet the eligibility requirements and have no conflict of interest in accordance with ITT 3 and 4;
Tender-Securing Declaration: We have not been suspended nor declared ineligible by the Procuring Entity based on
execution of a Tender-Securing or Proposal-Securing Declaration in the Procuring Entity's Country in accordance with
ITT19.38;

Conformity: We offer to execute in conformity with the tendering documents and in accordance with the implementation
and completion specified in the construction schedule, the following




Tender Price: The total price of our Tender, excluding any discounts offered in item 1 above

Discounts: The discounts offered and the methodology for their application are:

The diSCOUNES OFFEIEA AIE:.......eciiii it e e be e sreeree e [Specify in detail each
discount offered.]

The exact method of calculations to determine the net price after application of discounts is shown below:
........................................................................................................................................... [Specify in detail the method
thatshall be used toapply the discounts];

Tender Validity Period: Our Tender shall be valid for the period specified in TDS 18.1 (as amended, if applicable) from
the date fixed for the Tender submission deadline specified in TDS 22.1 (as amended, if applicable), and it shall remain
binding upon us and may be accepted at any time before the expiration of that period,;

Performance Security: If our Tender is accepted, we commit to obtain a Performance Security in accordance with the
Tendering document;

One Tender Per Tender: We are not submitting any other Tender(s) as an individual Tender, and we are not participating in
any other Tender(s) as a Joint Venture member or as a subcontractor, and meet the requirements of ITT 3.4, other than
alternative Tenders submitted in accordance with ITT 13.3;

Suspension and Debarment: We, along with any of our subcontractors, suppliers, Project Manager, manufacturers, or
service providers for any part of the contract, are not subject to, and not controlled by any entity or individual that is
subject to, a temporary suspension or a debarment imposed by the Public Procurement Regulatory Authority or any other
entity of the Government of Kenya, or any international organization.

State-owned enterprise or institution: [select the appropriate option and delete the other] [We are not a state-owned
enterprise or institution] / [We are a state-owned enterprise or institution but meet the requirements of ITT 3.8];

Commissions, gratuities, fees: We have paid, or will pay the following commissions, gratuities, or fees with respect to
the tender process or execution of the Contract: [insert complete name of each Recipient, its full address, the reason for
which each commission or gratuity was paid and the amount and currency of eachsuchcommission or gratuity].

Name of Recipient Address Reason Amount

(If none has been paid or is to be paid, indicate “none.”)

Binding Contract: We understand that this Tender, together with your written acceptance thereof included in your Letter
of Acceptance, shall constitute a binding contract between us, until a formal contract is prepared and executed;

Not Bound to Accept: We understand that you are not bound to accept the lowest evaluated cost Tender, the Most
Advantageous Tender or any other Tender that you may receive;

Fraud and Corruption: We hereby certify that we have taken steps to ensure that no person acting for us or on our behalf
engages in any type of Fraud and Corruption;




Collusive practices: We hereby certify and confirm that the tender is genuine, non-collusive and made with the intention of
accepting the contract if awarded. To this effect we have signed the “Certificate of Independent Tender Determination”
attached below.

We undertake to adhere by the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal, copy
available from (specify website) during the procurement process and the
execution of any resulting contract.

We, the Tenderer, have completed fully and signed the following Forms as part of our Tender:

Tenderer's Eligibility; Confidential Business Questionnaire — to establish we are not in any conflict to interest.
Certificate of Independent Tender Determination — to declare that we completed the tender without colluding with other
tenderers.

Self-Declaration of the Tenderer —to declare that we will, if awarded a contract, not engage in any form of fraud and
corruption.

Declaration and commitment to the Code of Ethics for Persons Participating in Public Procurement and Asset Disposal

Further, we confirm that we have read and understood the full content and scope of fraud and corruption as informed
in “Appendix 1- Fraud and Corruption” attached to the Form of Tender.

AT Te o) { g T =TT (=T <] Rt

Name of the person duly authorized to sign the Tender on behalf of the Tenderer: .

complete name ofperso n duly a u th 0 rlzed to 3|gn theTender] ....................................................................... [insert
Title of the person SIgNING Tthe TENUEK .......c..oiiii e [insert
complete title of the person signing the Tender]

Signature of the person NAMEd ADOVE ...........ccceoiiiiiicce e e [insert signature
of person whose name and capacity are shown above]
Datesigned.........cocovvviviiiiiiiininnnn, dayof...................
Witnessed by........ocviiiiiiiiiii [Name)] ........ceevnnenn. [SINALUTE] ..ovveviveiiieiee e [Date]
Notes

* In the case of the Tender submitted by joint venture specify the name of the Joint Venture as Tenderer
** Person signing the Tender shall have the power of attorney given by the Tenderer to be attached with the Tender.



TENDERER’S ELIGIBILITY- CONFIDENTIALBUSINESS QUESTIONNAIRE

Instruction to Tenderer

Tender is instructed to complete the particulars required in this Form, one form for each entity if Tender is a JV. Tenderer is
further reminded that it is an offence to give false information on this Form.

(@ Tenderer's details

ITEM DESCRIPTION

1 | Name of the Procuring Entity

2 | Reference Number of the Tender

3 | Date and Time of Tender Opening

4 | Name of the Tenderer

5 | Full Address and Contact Details of the Country

Tenderer. City

Location
Building
Floor

Postal Address
Name and email of contact person.

6 | Current Trade License Registration Number and
Expiring date

7 | Name, country and full address (postal and
physical addresses, email, and telephone
number) of Registering Body/Agency

8 | Description of Nature of Business

9 | Maximum value of business which the Tenderer
handles.

10 | State if Tenders Company is listed in stock
exchange, give name and full address (postal
and physical addresses, email, and telephone
number) of

state which stock exchange




General and Specific Details

Sole Proprietor, provide the following details.

Name in full

Age

Nationality _

Country of Origin

Partnership, provide the following details.

Citizenship ___

Names of Partners

Nationality

Citizenship

%o Shares owned

1

2

3

Registered Company, provide the following details.

Private or public Company
State the nominal and issued capital of the Company

Nominal Kenya Shillings (Equivalent)

(EQUIVAIENT). ..ot e

Give details of Directors as follows.

.................................................................................. Issued Kenya Shillings

Names of Director

Nationality

Citizenship

%o Shares owned

N

DISCLOSURE OFINTEREST- Interest of the Firm in the Procuring Entity.

Avre there any person/persons iN...........ccocceeeerervennan. (Name of Procuring Entity) who has/have an interest or relationship

inthisfirm? Yes/No..........

If yes, provide details as follows.

Names of Person

Designation in the Procuring
Entity

Interest or Relationship with Tenderer

N

Conflict of interest disclosure

Type of Conflict

Disclosure
YES OR
NO

If YES provide details of
the relationship with
Tenderer

1 | Tenderer is directly or indirectly controls, is controlled by or
is under common control with another tenderer.

2 | Tenderer receives or has received any direct or indirect
subsidy from another tenderer.

3 | Tenderer has the same legal representative as another tenderer

4 | Tender has a relationship with another tenderer, directly or
through common third parties, that puts it in a position to
influence the tender of another tenderer, or influence the
decisions of the Procuring Entity regarding this tendering




Type of Conflict

Disclosure
YES OR
NO

If YES provide details of
the relationship with
Tenderer

process.

Any of the Tenderer’s affiliates participated as a consultant in
the preparation of the design or technical specifications of the
works that are the subject of the tender.

Tenderer would be providing goods, works, non-consulting
services or consulting services during implementation of the
contract specified in this Tender Document.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who are directly or
indirectly involved in the preparation of the Tender document
or specifications of the Contract, and/or the Tender evaluation
process of such contract.

Tenderer has a close business or family relationship with a
professional staff of the Procuring Entity who would be
involved in the implementation or supervision of the such
Contract.

Has the conflict stemming from such relationship stated in
item 7 and 8 above been resolved in a manner acceptable to
the Procuring Entity throughout the tendering process and
execution of the Contract.

f)

Certification

On behalf of the Tenderer, I certify that the information given above is complete, current and accurate as at the date of
submission.

Full Name

Designation

Titleor

(Signature)

(Date)



CERTIFICATE OF INDEPENDENTTENDERDETERMINATION

I, the undersigned, in submitting the accompanying Letter of Tender to the [Name of
Procuring Entity] for: [Name and number of tender] in
response to the request for tenders made by: [Name of Tenderer] do hereby

make the following statements that I certify to be true and complete in every respect:

| certify, on behalf of [Name of Tenderer] that:

| have read and | understand the contents of this Certificate;
I understand that the Tender will be disqualified if this Certificate is found not to be true and complete in every respect;

I am the authorized representative of the Tenderer with authority to sign this Certificate, and to submit the Tender on behalf
of the Tenderer;

For the purposes of this Certificate and the Tender, | understand that the word “competitor’ shall include any
individual or organization, other than the Tenderer, whether or not affiliated with the Tenderer, who:

has been requested to submita Tender in response to this request for tenders;

could potentially submit a tender in response to this request for tenders, based on their qualifications, abilities or
experience;

The Tenderer discloses that [check one of the following, as applicable:

The Tenderer has arrived at the Tender independently from, and without consultation, communication, agreement or
arrangement with, any competitor;

the Tenderer has entered into consultations, communications, agreements or arrangements with one or more competitors
regarding this request for tenders, and the Tenderer discloses, in the attached document(s), complete details thereof,
including the names of the competitors and the nature of, and reasons for, such consultations, communications,
agreements or arrangements;

In particular, without limiting the generality of paragraphs (5)(a) or (5)(b) above, there has been no consultation,
communication, agreement or arrangement with any competitor regarding:

prices;

methods, factors or formulas used to calculate prices;

the intention or decision to submit, or not to submit, a tender; or

the submission of a tender which does not meet the specifications of the request for Tenders; except as specifically
disclosed pursuant to paragraph (5)(b) above;

In addition, there has been no consultation, communication, agreement or arrangement with any competitor regarding
the quality, quantity, specifications or delivery particulars of the works or services to which this request for tenders relates,
except as specifically authorized by the procuring authority or as specifically disclosed pursuant to paragraph (5)(b)
above;

the terms of the Tender have not been, and will not be, knowingly disclosed by the Tenderer, directly or indirectly, to any
competitor, prior to the date and time of the official tender opening, or of the awarding of the Contract, whichever comes
first, unless otherwise required by law or as specifically disclosed pursuant to paragraph (5)(b) above.

Name Title_ Date

[Name, title and signature of authorized agent of Tenderer and Date].

SELF - DECLARATION FORMS




FORM SD1

SELF DECLARATION THAT THE PERSON/TENDERER IS NOT DEBARRED IN THE MATTER OF
THE PUBLIC PROCUREMENTAND ASSET DISPOSALACT 2015.

b , 0F POSt OffiCE BOX ...ococvvveviiiiciiee e being a resident of
......................................... in the Republic of..............cc.ccoceviiiiieieenen.d0 hereby make a statement as
follows: -

THAT | am the Company Secretary/ Chief Executive/Managing Director/Principal Officer/Director of
................................................................. (insert name of the Company) who is a Bidder in respect of Tender No.
....................... for...............cooo..... (insert tender title/description) for ............c.cccceevevveenen. (insert name of
the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its Directors and subcontractors have not been debarred from participating in procurement
proceeding under Part IV of the Act.

THATwhat is deponed to herein above is true to the best of my knowledge, information and belief.

................................................................................................................ (Title)
(Signature) (Date)

Bidder Official Stamp



FORM SD2

SELF DECLARATION THAT THE PERSON/TENDERER WILL NOT ENGAGE IN ANY CORRUPT OR
FRAUDULENT PRACTICE

b (0] Jl O T = T ) TR being a resident of
......................................... in the Republic of...........................do hereby make a statement as follows: -

THAT I am the Chief Executive/Managing Director/Principal Officer/Director of

................................................................................................................................. , (name of the Company) who is a
Bldder in respect of Tender NO. ..o for
........................................................................................................................... (insert tender title/description) for
................................................................................................................................................................... (insert name of
the Procuring entity) and duly authorized and competent to make this statement.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors will not engage in any corrupt or fraudulent
practice and has not been requested to pay any inducement to any member of the Board, Management, Staff and/or
employees and/or agents of ...........cccccvvveveiecienns (insert name of the Procuring entity) which is the procuring entity.

THAT the aforesaid Bidder, its servants and/or agents /subcontractors have not offered any inducement to any member
of the Board, Management, Staff and/or employees and/or agents of ...........cccccevvvviienne (name of the procuring entity)

THAT the aforesaid Bidder will not engage /has not engaged in any corrosive practice with other bidders participating
in the subject tender

THATwhat is deponed to herein above is true to the best of my knowledge information and belief.

Tite) S (Date)

Bidder's Official Stamp



DECLARATION AND COMMITMENT TO THE CODE OF ETHICS

e (person) on behalf of (Name of the Business/ Company/Firm)
............................................................. declare that I have read and fully understood the contents of the
Public Procurement & Asset Disposal Act, 2015, Regulations and the Code of Ethics for persons participating in Public
Procurement and Asset Disposal and my responsibilities under the Code.

I do hereby commiit to abide by the provisions of the Code of Ethics for persons participating in Public Procurement and
Asset Disposal.

Name of AUthOrized SIgnatory..........o.ovviiiiiiiiiiiceeeeeeeeeeeeeeee e seeeeeees ST ettt et
PO IOM . . .ttt e ettt et e b et e e s et e e et bbeeatebebeeaeeraeere e aEe e b e

Office address........o.vvieiiniiii e Telephone. .. ....coveviiiiiiie e E-
INALL L ettt £ 4t eht et bbbt b et et atene e e
Name Of the Firm/COmPany...........ouiuiuiriititi ittt b st se s s s s s e esseseseesess e e e

DILE. .. weoveieeite ettt b e b et e beeh e b ahe b e be et e reete e benbeereeteereenre e (Company Seal/ Rubber

Stamp where applicable)

Witness



APPENDIX 1- FRAUDAND CORRUPTION
(Appendix 1 shall not be modified)
Purpose

The Government of Kenya's Anti-Corruption and Economic Crime laws and their sanction's policies and procedures,
Public Procurement and Asset Disposal Act (no. 33 of 2015) and its Regulation, and any other Kenya's Acts or
Regulations related to Fraud and Corruption, and similar offences, shall apply with respect to Public Procurement
Processes and Contracts that are governed by the laws of Kenya.

Requirements

The Government of Kenya requires that all parties including Procuring Entities, Tenderers, (applicants/proposers),
Consultants, Contractors and Suppliers; any Sub-contractors, Sub-consultants, Service providers or Suppliers; any Agents
(whether declared or not); and any of their Personnel, involved and engaged in procurement under Kenya's Laws and
Regulation, observe the highest standard of ethics during the procurement process, selection and contract execution of
all contracts, and refrain from Fraud and Corruption and fully comply with Kenya's laws and Regulations as per
paragraphs 1.1 above.

Kenya's public procurement and asset disposal act (no. 33 of 2015) under Section 66 describes rules to be followed and
actions to be taken in dealing with Corrupt, Coercive, Obstructive, Collusive or Fraudulent practices, and Conflicts of
Interest in procurement including consequences for offences committed. A few of the provisions noted below highlight
Kenya's policy of no tolerance for such practices and behavior: -

a person to whom this Act applies shall not be involved in any corrupt, coercive, obstructive, collusive or fraudulent
practice; or conflicts of interest in any procurement or asset disposal proceeding;

A person referred to under subsection (1) who contravenes the provisions of that sub-section commits an offence;
Without limiting the generality of the subsection (1) and (2), the person shall be: -

disqualified from entering into a contract for a procurement or asset disposal proceeding; or

if a contract has already been entered into with the person, the contract shall be voidable;

The voiding of a contract by the procuring entity under subsection (7) does not limit any legal remedy the procuring entity
may have;

An employee or agent of the procuring entity or a member of the Board or committee of the procuring entity who hasa
conflict of interest with respect to a procurement: -
shall not take part in the procurement proceedings;

shall not, after a procurement contract has been entered into, take part in any decision relating to the procurement or
contract; and

shall not be a subcontractor for the bidder to whom was awarded contract, or a member of the group of bidders to whom
the contract was awarded, but the subcontractor appointed shall meet all the requirements of this Act.

An employee, agent or member described in subsection (1) who refrains from doing anything prohibited under that
subsection, but for that subsection, would have been within his or her duties shall disclose the conflict of interest to the
procuring entity;

If a person contravenes subsection (1) with respect to a conflict of interest described in subsection (5)(a) and the contract
is awarded to the person or his relative or to another person in whom one of them had a direct or indirect pecuniary
interest, the contract shall be terminated and all costs incurred by the public entity shall be made good by the awarding
officer. Etc.

In compliance with Kenya's laws, regulations and policies mentioned above, the Procuring Entity:

Defines broadly, for the purposes of the above provisions, the terms set forth below as follows:

“corrupt practice” is the offering, giving, receiving, or soliciting, directly or indirectly, of anything of value to influence
improperly the actions of another party;

“fraudulent practice” is any act or omission, including misrepresentation, that knowingly or recklessly misleads, or
attempts to mislead, a party to obtain financial or other benefit or to avoid an obligation;



“collusive practice” is an arrangement between two or more parties designed to achieve an improper purpose, including to
influence improperly the actions of another party;

“coercive practice” is impairing or harming, or threatening to impair or harm, directly or indirectly, any party or the
property of the party to influence improperly the actions of a party;

“obstructive practice” is:

deliberately destroying, falsifying, altering, or concealing of evidence material to the investigation or making false
statements to investigators in order to materially impede investigation by Public Procurement Regulatory Authority
(PPRA) or any other appropriate authority appointed by Government of Kenya into allegations of a corrupt, fraudulent,
coercive, or collusive practice; and/or threatening, harassing, or intimidating any party to prevent it from disclosing its
knowledge of matters relevant to the investigation or from pursuing the investigation; or

acts intended to materially impede the exercise of the PPRA's or the appointed authority's inspection and audit rights
provided for under paragraph 2.3 e. below.

Defines more specifically, in accordance with the above procurement Act provisions set forth for fraudulent andcollusive
practices as follows:

"fraudulent practice" includes a misrepresentation of fact in order to influence a procurement or disposal process or the
exercise of a contract to the detriment of the procuring entity or the tenderer or the contractor, and includes collusive
practices amongst tenderers prior to or after tender submission designed to establish tender prices at artificial non-
competitive levels and to deprive the procuring entity of the benefits of free and open competition.

Rejects a proposal for award1 of a contract if PPRA determines that the firm or individual recommended for award, any
of its personnel, or its agents, or its sub-consultants, sub-contractors, service providers, suppliers and/ or their employees,
has, directly or indirectly, engaged in corrupt, fraudulent, collusive, coercive, or obstructive practices in competing for
the contract in question;

Pursuant to the Kenya's above stated Acts and Regulations, may sanction or recommend to appropriate authority (ies)
for sanctioning and debarment of a firm or individual, as applicable under the Acts and Regulations;

Requires that a clause be included in Tender documents and Request for Proposal documents requiring (i) Tenderers
(applicants/proposers), Consultants, Contractors, and Suppliers, and their Sub-contractors, Sub-consultants, Service
providers, Suppliers, Agents personnel, permit the PPRA or any other appropriate authority appointed by Government

of Kenya to inspect2 all accounts, records and other documents relating to the procurement process, selection and/or
contract execution, and to have them audited by auditors appointed by the PPRA or any other appropriate authority
appointed by Government of Kenya; and

Pursuant to Section 62 of the above Act, requires Applicants/Tenderers to submit along with their
Applications/Tenders/Proposals a “Self-Declaration Form™ as included in the procurement document declaring that they
and all parties involved in the procurement process and contract execution have not engaged/will not engage in any
corrupt or fraudulent practices.

Lror the avoidance of doubt, a party's ineligibility to be awarded a contract shall include, without limitation, (i)
applying for pre-qualification, expréssing interest in a consultancy, and tendering, either directly or as a nominated
sub-contractor, nominated consultant, nominated manufacturer or’supplier, or nominated service provider, in respect of
sucrt] cogtract, and (ii) entering into an addendum or amendment introducing a material modification to any existing
contract.

2 Inspections in this context usually are investigative (i.e., forensic) in nature. They involve fact-finding activities
undertaken by the Investigating Authority or persons appointed by the Procuring Entity to address specific matters
related to investigations/audits, such as evaluating the veracity of an allegation of possible Fraud and Corruption,
through the appropriate mechanisms. Such activity includes but is not limited to: accessing and examining a firm's or
individual's financial records and information, and making copies thereof as relevant; accessing and examining any
other documents, data and information (whether in hard copy or electronic format) deemed relevant for the
investigation/audit, and making copies thereof as relevant; interviewing staff and other relevant individuals; performing
physical inspections and site visits; and obtaining third party verification of information.



FORM OF TENDER SECURITY-[Option 1-Demand Bank Guarantee]

Beneficiary:
Request for Tenders No:

Date:
TENDER GUARANTEE No.:
Guarantor:

We have been informed that (herein after called "the Applicant") has submitted or
will submit to the Beneficiary its Tender (here in after called” the Tender") for the execution of

under Request for Tenders No. (“the ITT”).

Furthermore, we understand that, according to the Beneficiary's conditions, Tenders must be supported by a Tender
guarantee.

At the request of the Applicant, we, as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of ( ) upon receipt by us of the Beneficiary's
complying demand, supported by the Beneficiary's statement, whether in the demand itself or a separate signed
document accompanying or identifying the demand, stating that either the Applicant:

(@ has withdrawn its Tender during the period of Tender validity set forth in the Applicant's Letter of Tender
(“the Tender Validity Period”), or any extension thereto provided by the Applicant; or

b) having been notified of the acceptance of its Tender by the Beneficiary during the Tender Validity Period or
any extension there to be provided by the Applicant,

has failed to execute the contract agreement, or

has failed to furnish the Performance.

This guarantee will expire:

if the Applicant is the successful Tenderer, upon our receipt of copies of the contract agreement signed by the Applicant
and the Performance Security and, or

if the Applicant is not the successful Tenderer, upon the earlier of;

our receipt of a copy of the Beneficiary's notification to the Applicant of the results of the Tendering process; or
thirty days after the end of the Tender Validity Period.

Consequently, any demand for payment under this guarantee must be received by us at the office indicated above on
or before that date.

[signature(s)]

Note: All italicized text is for use in preparing this form and shall be deleted from the final product.



TENDER-SECURING DECLARATION FORM

[The Bidder shall complete this Form in accordance with the instructions indicated]

Date: ..o [insert date (as day, month and year) of Tender Submission]
Tender NO......coovivee e [insert number of tendering process]
TO! [insertcompletename of Purchaser] 1/We, the undersigned, declare that:

I/Weunderstand that, according to your conditions, bids must be supported by a Tender-Securing Declaration.

I/We accept that 1/we will automatically be suspended from being eligible for tendering in any contract with the Purchaser
for the period of time of [insert number of months or years] starting on [insert date], if we are in breach of our obligation(s)
under the bid conditions, because we — (a) have withdrawn our tender during the period of tender validity specified by us
in the Tendering Data Sheet; or (b) having been notified of the acceptance of our Bid by the Purchaser during the period
of bid validity, (i) fail or refuse to execute the Contract, if required, or (ii) fail or refuse to furnish the Performance Security,
in accordance with the instructions to tenders.

I/Weunderstand that this Tender Securing Declaration shall expire if we are not the successful Tenderer(s), upon the earlier
of:

our receipt of a copy of your notification of the name of the successful Tenderer; or

thirty days after the expiration of our Tender.

I/We understand that if | am/we are/in a Joint Venture, the Tender Securing Declaration must be in the name of the Joint

Venture that submits the bid, and the Joint Venture has not been legally constituted at the time of bidding, the Tender
Securing Declaration shall be in the names of all future partners as named in the letter of intent.

YT LT RSP PTPRSP Capacity/ title (directororpartner
or sole proprietor, etc.) Name:

............................................................................................................................. Duly authorized to sign the bid for and on

Datedon...................... dayof.....cccoveviiiiiiine, [Insert date of signing] Seal or stamp



Appendix to Tender

Schedule of Currency requirements

Summary of currencies of the Tender for [insert name of Section of the Works]

Name of currency Amounts payable
Local currency:
Foreign currency #1:
Foreign currency #2:
Foreign currency #3:
Provisional sums expressed in local currency [To be entered by the Procuring Entity]




PART Il - WORK REQUIREMENTS



SECTION YV - DRAWINGS

A list of drawings should be inserted here. The actual drawings including Site plans should be annexed in a separate
booklet.

SECTION VI - SPECIFICATIONS
Notes for preparing Specifications

Specifications must be drafted to present a clear and precise statement of the required standards of materials, and
workmanship for tenderers to respond realistically and competitively to the requirements of the Procuring Entity and
ensure responsiveness of tenders. The Specifications should require that all materials, plant, and other supplies to be
permanently incorporated in the Works be new, unused, of the most recent or current models, and incorporating all recent
improvements in design and materials unless provided otherwise in the Contract. Where the Contractor is responsible for
the design of any part of the permanent Works, the extent of his obligations must be stated.

Specifications from previous similar projects are useful and may not be necessary to re-write specifications for every
Works Contract.

There are considerable advantages in standardizing General Specifications for repetitive Works in recognized public
sectors, such as highways, urban housing, irrigation and water supply. The General Specifications should cover all classes
of workmanship, materials and equipment commonly involved in constructions, althoughnot necessarily to be used in a
particular works contract. Deletions or addenda should then adapt the General Specifications to the particular Works.

Care must be taken in drafting Specifications to ensure they are not restrictive. In the Specifications of standards for
materials, plant and workmanship, existing Kenya Standards should be used as much as possible, otherwise recognized
international standards may also be used.

The Procuring Entity should decide whether technical solutions to specified parts of the Works are to be permitted.
Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives are possible to the technical
solutions indicated in tender documents for certain elements of the Works, taking into consideration the comparative
specialized advantage of potential tenderers.

The Procuring Entityshouldprovide adescriptionoftheselectedparts of the Workswithappropriatereferenceto Drawings,
Specifications, Bills of Quantities, and Design or Performance criteria, stating that the alternative solutions shall be at
least structurally and functionally equivalent to the basic design parameters and Specifications.

1. Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by the
Procuring Entity, including drawings, design calculations, technical specifications, breakdown of prices, proposed
construction methodology, and other relevant details. Technical alternatives permitted in this manner shall be considered
by the Procuring Entity each on its own merits and independently of whether the tenderer has priced the item as described
in the Procuring Entity's design included with the tender documents.






SECTION VII-BILLS OF QUANTITIES

Objectives

The objectives of the Bill of Quantities are:

to provide sufficient information on the quantities of Works to be performed to enable tenders to be prepared efficiently
and accurately; and

when a Contract has been entered into, to provide a priced Bill of Quantities for use in the periodic valuation of Works
executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient detail to distinguish
between the different classes of Works, or between Works of the same nature carried out in different locations or in other
circumstances which may give rise to different considerations of cost. Consistent with these requirements, the layout and
contents of the Bill of Quantities should be as simple and brief as possible.

Day work Schedule

ADay work Schedule should be included only if the probability of unforeseen work, outside the items included in the Bill of
Quantities, is high. To facilitate checking by the Procuring Entity of the realism of rates quoted by the Tenderers, the Day
work Schedule should normally comprise the following:

A list of the various classes of labor, materials, and Constructional Plant for which basic day work rates or prices are to be
inserted by the Tenderer, together with a statement of the conditions under which the Contractor shall be paid for work
executed on a day work basis.

Nominal quantities for each item of day work, to be priced by each Tenderer at day work rates as Tender. The rate to be
entered by the Tenderer against each basic day work item should include the Contractor's profit, overheads, supervision,
and other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including a provisional sum in the
Summary Bill of Quantities. Similarly, a contingency allowance for possible price increases should be provided as a
provisional suminthe Summary priced Bill of Quantities. The inclusion of such provisional sums often facilitates budgetary
approval by avoiding the need to request periodic supplementary approvals as the future need arises. Where such provisional
sums or contingency allowances are used, the Special Conditions of Contract should state the manner in which they shall be
used, and under whose authority (usually the Project Manager's).

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other contractors should be
indicated in the relevant part of the Bill of Quantities as a particular provisional sum with an appropriate brief description.
A separate procurement procedure is normally carried out by the Procuring Entity to select such specialized contractors. To
provide an element of competition among the Tenderers in respect of any facilities, amenities, attendance, etc., to be provided
by the successful Tenderer as prime Contractor for the use and convenience of the specialist contractors, each related
provisional sum should be followed by an item in the Bill of Quantities inviting the Tenderer to quote a sum for such amenities,
facilities, attendance, etc.

These Notes for Preparing a Bill of Quantities are intended only as information for the Procuring Entity or the person drafting the
tendering document. They should not be included in the final tendering document.

The Bills of Quantities

The Bills of Quantities should be divided generally into the following sections: Preambles

Preliminary items Work Items

Daywork Schedule; and Provisional items

Summary The Summary tothe Bills of Quantities will take this form or some other form but including these items.



REPUBLIC OF KENYA

COUNTY GVERNMET OF BOMET.

PROPOSED CONSTRUCTION OF BOMET COUNTY CLIMATE
INFORMATION CENTRE AT BOMET COUNTY.

ARCHITECT
BOMET COUNTY

ARCHITECTS

P.O. BOX 19, 20400
BOMET
KENYA

Bills of Quantities

QUANTITY SURVEYORS BOMET
COUNTY SURVEYORS

P.O. BOX 19 20400

BOMET
KENYA

STRUCTURAL ENGINEER
BOMET COUNTY

ENGINEERS

P.O. BOX 19 20400
BOMET
KENYA




ITEM

DESCRIPTION

AMOUNT (Kshs. )

A

(@)

PARTICULAR PRELIMINARIES
EMPLOYER
Department of Water
COUNTY GOVERNMENT OF BOMET
The term “Employer” and “Government” wherever used in the contract document
shall be synonymous
LOCATION OF SITE
The site of the proposed works is-
The Contractor is advised to visit the site, to familiarize with the nature and position
of the site. No claims arising from the Contractor’s failure to do so will be
entertained.
DESCRIPTION OF THE WORKS
The works to be carried out under this contract comprise
Construction of warehouses, ablution block, pump house,pump house,boundaary
wall 66nauthori substructure works, re superstructure, steel superstructure, doors,
wiindowa, finishes, joinery and associated mechanical, electrical & civil works
FORM OF CONTRACT
The Form of Contract shall be as stipulated in the Republic of Kenya’s Standard
Tender Document for Procurement of Building Works & Civil Engineering
Works(Revised Edition 2022-(2015)) included herein.Particulars of insertions to be
made in the Appendix to the Contract Agreement will be found in the Particular
Preliminaries part of these Bills of Quantities
BID BOND
A bid bond shall be required in the amount stated here or in the invitation to tender
or advertisement
Bid bond shall be from EITHER an insurance or bank.
CLEARING AWAY
The Contractor shall remove all temporary works, rubbish, debris and surplus
materials from the site as they accumulate and upon completion of the works,
remove and clear away all plant, equipment, rubbish, unused materials and stains
and leave in a clean and tidy state to the reasonable satisfaction of the Project
Manager.
The whole of the works shall be delivered up clean, complete and in perfect
condition in every respect to the satisfaction of the Project Manager.

Total carried to summary




ITEM

DESCRIPTION

AMOUNT (Kshs.)

A

C

D

WORKING CONDITIONS

These are works to be undertaken in an existing building.

The contractor must allow for compliance with all County & Civic Authority laws &
regulations

CLAIMS

It shall be a condition of this contract that upon it becoming reasonably apparent to
the Contractor that he has incurred losses and/or expenses due to any of the
contract conditions, or by any other reason whatsoever, he shall present such claim
or intent to claim notice to the PROJECT MANAGER within the contract period.

No claims shall be entertained upon the expiry of the said contract period.
LABOUR CAMPS

The Contractor shall not be allowed to house labour on site. Allow for transporting
workers to and from the site during the tenure of the contract.

PRICING RATES

The tenderer shall fill in rates and prices for all items of the Works described in the
Bill of Quantities.

Items for which no rate or price is entered by the tenderer will not be paid for

when executed and shall be deemed covered by the other rates and prices in the
Bill of Quantities.

The tenderer shall include for all costs in executing the whole of the works,
including transport, replacing damaged items, fixing, all to comply with the said
Conditions of Contract.

Prices quoted should be net inclusive of all taxes, must be in Kenya shillings

Prices shall remain valid for One Hundred and twenty (120) days from the closing
date of tender.

The rates and prices quoted by the tenderer shall only be subject to adjustment
during the performance of the Contract if provided for in the Appendix to
Conditions of Contract and provisions made in the Conditions of Contract.
MATERIALS FROM DEMOLITIONS

Any materials arising from demolitions SHALL NOT BE re-used shall become the
property of the client unless otherwise advised.

URGENCY OF THE WORKS

The Contractor is notified that these “works are urgent” and should be completed
within the period stated in these Particular Preliminaries.The Contractor shall allow
in his rates for any costs he deems that he/she may incur by having to complete the works within the
stipulated contract period.

Total carried to summary




ITEM

DESCRIPTION

AMOUNT (Kshs.)

A

lw)

PAYMENTS GENERALLY

The contractor is advised to deliver & concur on his claim for payment with the PM
before the following site visit to enable approval of the same by the Acceptance &
Approval Committee.

The claim shall be prepared in the same format as these bills clearly showing
quantities & rates (both work & materials).

Both the PM & contractor should be able to locate & identify the items claimed from the main bill.

PAYMENT FOR MATERIALS ON SITE

All materials for incorporation in the works must be stored on site before payment is
effected, unless specifically exempted by the Project Manager. This is to include
materials of the Contractor, nominated sub-Contractors and nominated suppliers.
ADVANCE PAYMENTS

The tenderer’s attention if drawn to the fact that the Government does not make
any advance payments.

EXISTING SERVICES

Prior to the commencement of any work, the Contractor is to ascertain from the
relevant authority the exact position, depth and level of all existing services in the
area and he/she shall make whatever provisions may be required by the authorities
concerned for the support, maintenance and protection of such services.

TENDER DOCUMENTS

Tender documents are as listed in Clause 6 of the Instruction to Tenderer’s Page 9
DELIVERY OF TENDER

Tenders and all documents in connection therewith, as specified above must be

delivered in the addressed envelope which should be properly sealed and deposited at the offices as
specified in the letter accompanying these documents or as indicated in the advertisement.

Tenders will be opened at the time specified in the letter accompanying these
Tender Documents or as indicated in the advertisement. Tenders delivered/received later than the
above time will not be opened.

Total carried to summary




ITEM

DESCRIPTION

AMOUNT (Kshs.)

A

(@]

MEASUREMENTS

In the event of any discrepancies arising between the Bills of Quantities and the actual works, the site
measurements shall generally take precedence. However, such discrepancies between any contract
documents shall immediately be referred to the PROJECT MANAGER in accordance with Clause 12 of
the Conditions of Contract. The discrepancies shall then be treated as a variation and be dealt with in

accordance with Clause 12 of the said Conditions.

VALUE ADDED TAX

The Contractor’s attention is drawn to the Legal Notice in the Finance Act part 3 Section 21(b)
operative from 1° September, 1993 which requires payment of VAT on all contracts.

In accordance with Government public notice No. 35 & 36 Dated 11th September 2003 operational
from 1st October 2003, withholding VAT was to be levied against the contract sum by the Employer
and remitted to the Commissioner of VAT through

all interim certificates.

THE CURRENT LAWS ON THIS SUBJECT SHALL APPLY
The contractor should include this tax in the RATES and NOT in the Grand

Summatry.

PROJECT MANAGEMENT.

Allow a provisional Sum of Kenya Shillings Four Hundred Thousand (KShs.400,000) only for Project
Management to be expended as directed by the PM

Allow a percentage sum for the contractors administrative costs, profits and all taxes for the above (
%)

Total carried to summary




ITEM

DESCRIPTION

AMOUNT (Kshs.)

PARTICULARS OF INSERTIONS TO BE MADE IN APPENDIX TO CONTRACT
AGREEEMENT

The following are the insertions to be made in the appendix to the contract
Agreement:-

Period of Final Measurement 3 Months from Practical Completion

Defects Liability Period 6 Months from Practical Completion

Date for Possession To be agreed with the Project Manager

Date for Completion Sixteen 28 WEEKS from the Date of possession
Liquidated and Ascertained Damages

At a rate of 0.05% of the contract price per day

Period of Interim Certificates Monthly

Period of Honouring Certificates——— 30 Days
Percentage of Certified Value Retained 10%

Limit of Retention Fund 5%

Total carried to summary




ITEM

DESCRIPTION

AMOUNT (Kshs.)

SUMMARY
Brought forward from page PP/1
Brought forward from page PP/2
Brought forward from page PP/3
Brought forward from page PP/4

Brought forward from page PP/5

TOTAL CARRIED TO GRAND SUMMARY




GENERAL PRELIMINARIES



ITEM DESCRIPTION AMOUNT
(Kshs.)
GENERAL PRELIMINARIES
A. |PRICING OF ITEMS OF PRELIMINARIES AND PREAMBLES

Prices will be inserted against items of Preliminaries in the Contractor’s priced Bills of Quantities and
Specification. The Contractor shall be deemed to have included in his prices or rates for the various items
in the Bills of Quantities or Specification for all costs involved in complying with all the requirements for
the proper execution of the whole of the works in the Contract. Failure to price an item shall not exempt
the contractor form carrying out works described therein. Should the contractor fail to carry out works
which he/she did not price and after having received a written instruction from the PM, then the value of
such works shall be deducted from the very immediate certificate issued to the contractor.

MoPW current rates, manufacturers or fair rates shall be used by the PM in valuation of
unpriced items which the contractor shall fail to execute.
The contractor is advised to read and understand all preliminary items.

The Contractor is advised to visit the site, to familiarize with the nature and position of the site.

No claims arising from the Contractor’s failure to do so will be entertained.
FIRM PRICE CONTRACT

Unless otherwise specifically stated in the Contract Data and/or Particular preliminaries this is a

firm price contract and the contractor must allow in his tender rates for any increase in the cost of

labour and/or materials during the currency of the contract.
VISIT SITE AND EXAMINE DRAWINGS.

The Contractor is recommended to examine the drawings and visit the site the location of which
is described in the Particular Preliminaries hereof. He shall be deemed to have acquainted himself

therewith as to its nature, position, means of access or any other matter which, may affect his tender.
No claim arising from his failure to comply with this recommendation will be considered.




[Total carried to summary

ITEM DESCRIPTION AMOUNT
(Kshs.)
A [BONDS.
The Contractor shall find and submit on the Form of Tender a guarantor and who will be willing to be
bound the Government in the amount of the bond.
The amount of the bond is SPECIFIED IN THE PARTICULAR PRELIMINARIES
The guarantor shall be an approved institution as specified in the particular preliminaries or invitation to
tender and who will when and if called upon, sign a Bond to that effect on the relevant standard form
included herein. (without the addition of any limitations) on the same day as the Contract Agreement is
signed, by the Government, the Contractor shall furnish within seven days another Surety to the approval
of the Government.
B [PERFORMANCE BOND

Perfomance Bond equaivalent to 5% of the contract sum will be required in accordance with clause 48 of
the Instruction to Tenderers

The period for supplying the bond shall be within 21 days of the receipt of the letter of award from the
Procuring Entity

No contract shall be signed, NOR shall any payment be made before the bidder has complied with the
bond requirements

Failure to deliver the bond within the specified period shall automatically disqualify the bidder and the
tender shall be awarded to next most 74nauthoriz bidder without reference to the defaulting bidder.




Should the bidder commence works and subsequently fail to provide the bond, he shall be evicted from
site without any reimbursement notwithstanding the site having been handed over by the PM and client.
The handing over only kickstarts the process and is not a waiver to bond conditions.

The bond for the due performances of the Contract shall be valid up to the date of completion as certified
by the PROJECT MANAGER

Any bond which provides otherwise or attempts to vary the duration of validity shall be invalid The bond
shall comply in all respects with the PPRA copy enclosed in the instructions to tender. A bond that does
not match the PPRA copy shall be treated as NO BOND

The contractor shall provide a bid security duly signed, sealed and stamped from an approved Bank of
required amount in the particular preliminaries

Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

EXCEPTION TO THE STANDARD METHOD OF MEASUREMENT
Attendance; Clause B19(a) of the Standard Method of Measurement is deleted and the followingVclause
is substituted:-

Attendance on nominated Sub-Contractors shall be given as an item in each case shall be deemed to
include: allowing use of standing scaffolding, mess rooms, sanitary accommodation and welfare facilities;
provision of special scaffolding where necessary;providing space for office accommodation and for
storage of plant and materials;providing light and water for their work: clearing away rubbish; unloading
checking and hoisting: providing electric power and removing and replacing duct covers, pipe casings and
the like necessary for the execution and testing of Sub-

contractors’ work and being responsible for the accuracy of the same.

Fix Only:-

“Fix Only” shall mean take delivery at nearest railway station (Unless otherwise stated), pay all
demurrage charges, load and transport to site where necessary, unload, store, unpack, assemble as
necessary, distribute to position, hoist and fix only.




ABBREVIATIONS

Throughout these Bills units of measurement and terms are abbreviated and shall be interpreted as
follows:-

CM or Cm Shall mean cubic meter

SM or Sm Shall mean square meter

LM or Lm Shall mean linear meter

MM or mm Shall mean Millimeter

KG or Kg. Shall mean Kilogramme

No or Nr Shall mean Number

PRS or Prs. Shall mean Pairs

Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

EMPLOYER
The “Employer” is
AS DEFINED UNDER PARTICULAR PRELIMINARIES

The term “Employer” and “Government” wherever used in the contract document shall be
synonymous
PROJECT MANAGER shall be -

The term “P.M.” wherever used in these Bills of Quantities shall be deemed to imply the Project

Manager as defined in Condition 1 of the Conditions of Contract or such person or persons as may be
duly 76nauthoriz to represent him on behalf of the Government.

ARCHITECT




The term “Architect” shall be deemed to mean “The P.M.” as defined above whose address unless
otherwise notified is as above

QUANTITY SURVEYOR
The term “Quantity Surveyor” shall be deemed to mean “The P.M.” as defined above whose address
unless otherwise notified is as above

ELECTRICAL ENGINEER
The term “Electrical Engineer” shall be deemed to mean “The P.M.” as defined above whose address
unless otherwise notified is as above

MECHANICAL ENGINEER

The term “Mechanical Engineer” shall be deemed to mean “The P.M.” as defined above whose address
unless otherwise notified is as above

STRUCTURAL ENGINEER
The term “Structural Engineer” shall be deemed to mean “The P.M.” as defined above whose
address unless otherwise notified is as above

Total carried to summary




ITEM

DESCRIPTION

AMOUNT
(Kshs.)

PLANT, TOOLS AND VEHICLES

Allow for providing all scaffolding, plant, tools and vehicles required for the worksexcept in so far as may
hersiaze o Bevien ractor sasl desceitfd heveim i tdlmsi speei lisatl Yanst affbl diawy ifedniiordhie arstenfporary

works of any kind shall be used afterwards in the permanent work.
TRANSPORT.

Allow for transport of workmen, materials, etc., to and from the site at such hours and by such routes as
may be permitted by the competent authorities.

MATERIALS AND WORKMANSHIP.

All materials and workmanship used in the execution of the work shall be of the best quality and
description unless otherwise stated. The Contractor shall order all materialsto be obtained from overseas
immediately after the Contract is signed and shall also order materials to be obtained from local sources as
early as necessary to ensure that they are onsite when required for use in the works. The Bills of Quantities
shall not be used for the purpose of ordering materials.

SIGN FOR MATERIALS SUPPLIED.

The Contractor will be required to sign a receipt for all articles and materials supplied by the PROJECT
MANAGER at the time of taking deliver thereof, as having received them in good order and condition,
and will thereafter be responsible for any loss or damage and for replacements of any such loss or
damage with articles and/or materials which will be supplied by the PROJECT MANAGER at the current
market prices including Customs Duty and V.A.T., all at the Contractor’s

own cost and expense, to the satisfaction of the PROJECT MANAGER

STORAGE OF MATERIALS

The Contractor shall provide at his own risk and cost where directed on the site weather proof lock-up
sheds and make good damaged or disturbed surfaces upon completion to the satisfaction of the PROJECT
MANAGER Nominated Sub-Contractors are to be made liable for the cost of any storage accommaodation
provided especially for their use.

The contractor shall provide a bid security duly signed, sealed and stamped from an approved Bank of
required amount in the particular preliminaries




ITEM

DESCRIPTION

AMOUNT
(Kshs.)

SAMPLES

The Contractor shall furnish at his own cost any samples of materials or workmanship including concrete
test cubes required for the works that may be called for by the PROJECT MANAGER for his approval
until such samples are approved by the PROJECT MANAGER and the PROJECT MANAGER, may
reject any materials or workmanship not in his opinion to be up to approved samples. The PROJECT
MANAGER shall arrange for the testing of such materials as he may at his discretion deem desirable, but
the testing shall be made at the expense of the Contractor and not at the expense of the PROJECT
MANAGER PROVIDED THEY PASS THE TEST. The Contractor shall pay for the testing in accordance
with the current scale of testing charges laid down by the

Ministry of Public Works.

The procedure for submitting samples of materials for testing and the method of marking for identification
shall be as laid down by the PROJECT MANAGER The Contractor shall allow in his tender for such
samples and tests except those in connection with nominated sub-contractors” work.

Samples of paint, carpets, curtains & covers, tiles & timber shall be required for approval by the PM
together with the employer.

No alternte rate shall be offered on account that the employer has chosen a superior finish unless the bidder
had attached the sample he priced.

PUBLIC AND PRIVATE ROADS.

Maintain as required throughout the execution of the works and make good any damage to public or

private roads arising from or consequent upon the execution of the works to the satisfaction of the local and
other competent authority and the PROJECT MANAGER

EXISTING PROPERTY.

The Contractor shall take every precaution to avoid damage to all existing property including roads,

cables, drains and other services and he will be held responsible for and shall make good all such damage
arising from the execution of this contract at his own expense to the satisfaction of the PROJECT
MANAGER

ACCESS TO SITE AND TEMPORARY ROADS.

Means of access to the Site shall be agreed with the PROJECT MANAGER prior to commencement of the
work and Contractor must allow for building any necessary temporary access roads for the transport of the
materials, plant and workmen as may be required for the complete execution of the works including the
provision of temporary culverts, crossings, bridges, or any other means of gaining access to the Site. Upon
completion of the works, the Contractor shall remove such temporary access roads; temporary culverts,
bridges, etc., and make good and reinstate all works

and surfaces disturbed to the satisfaction of the PROJECT MANAGER




[Total carried to summary

ITEM

DESCRIPTION

A

AREA TO BE OCCUPIED BY THE CONTRACTOR
The area of the site which may be occupied by the Contractor for use of storage and for the purpose of
erecting workshops, etc., shall be defined on site by the PROJECT MANAGER

SECURITY OF WORKS ETC.

The Contractor shall be entirely responsible for the security of all the works stores,materials, plant,
personnel, etc., both his own and sub-contractors’ and must provide all necessary watching, lighting and
other precautions as necessary to ensure security against theft, loss or damage and the protection of the
public.

PROGRESS CHART.

The Contractor shall provide within two weeks of Possession of Site and in agreement with the PROJECT
MANAGER a Progress Chart for the whole of the works including the works of Nominated Sub-
Contractors ; one copy to be handed to the PROJECT MANAGER and a further copy to be retained on
Site. Progress to be recorded and chart to be amended as necessary as the work proceeds.

INSURANCE
The Contractor shall insure as required in Conditions No. 18 of the Conditions ot Contract. No payment

on account of the work executed will be made to the Contractor until he has satisfied the PROJECT
MANAGER either by production of an Insurance Policy or and Insurance Certificate that the provision of
the foregoing Insurance Clauses have been complied with in all respects. Thereafter the PROJECT
MANAGER shall from time to time ascertain that premiums are duly paid up by the Contractor who shall
if called upon to do so, produce the receipted premium renewals for the PROJECT MANAGER’s
inspection.

CONTRACTOR’S SUPERINTENDENCE/SITE AGENT




The Contractor shall constantly keep on the works a literate English-speaking Agent or
Representative, competent and experienced in the kind of work involved who shall give his whole
experience in the kind of work involved and shall give his whole time to the superintendence of the
works. Such Agent or Representative shall receive on behalf of the Contractor all directions and
instructions from the Project Manager and such directions shall be deemed to have been given to the
Contractor in accordance with the Conditions of Contract.

Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

PROVISIONAL WORK

All work described as “Provisional” in these Bills of Quantities is subject to remeasurement in order
to ascertain the actual quantity executed for which payment will be made. All “Provisional” and
other work liable to adjustment under this Contract shall left uncovered for a reasonable time to
allow all measurements needed for such adjustment to be taken by the PROJECT MANAGER
Immediately the work is ready for measuring, the Contractor shall give notice to the PROJECT
MANAGER. If the Contractor makes default in these respects he shall if the PROJECT MANAGER so
directs uncover the work to enable all measurements to be taken and afterwards reinstate at his
own expense.

PROVISIONAL SUMS.

The term “Provisional Sum” wherever used in these Bills of Quantities shall have the meaning stated
in Section A item A7(i) of the Standard Method of Measurement.Such sums are net and no addition
shall be made to them for profit.

ADJUSTMENT OF PROVISIONAL SUMS.




In the final account all Provisional Sums shall be deducted and the value of the work properly
executed in respect of them upon the PROJECT MANAGER’s order added to the Contract Sum. Such
work shall be valued , but should any part of the work be executed by a Nominated Sub-contractor,
the value of such work or articles for the work to be supplied by a Nominated Supplier, the value of
such work or articles shall be treated as a P.C. Sum and profit and attendance comparable to that
contained in the priced Bills of Quantities for similar items added.

PRIME COST (OR P.C.) SUMS.

The term “Prime Cost Sum” or “P.C. Sum” wherever used in these Bills of Quantities shall have the
meaning stated in Section A item A7 (ii) of the Standard Method of Measurement . Persons or firms
nominated by the PROJECT MANAGER to execute work or to provide and fix materials or goods are
described herein as Nominated Sub-Contractors.Persons or firms so nominated to supply goods or
materials are described herein as Nominated Suppliers.

Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

ADJUSTMENT OF P.C. SUMS.
In the final account all P.C. Sums shall be deducted and the amount properly expended upon the

PROJECT MANAGER’S order in respect of each of them added to the Contract sum. The

Contractor shall produce to the PROJECT MANAGER such quotations, invoices or bills, properly
receipted, as may be necessary to show the actual details of the sums paid by the Contractor. Items of
profit upon

P.C. Sums shall be adjusted in the final account pro-rata to the amount paid. Items of “attendance” (as
previously described) following P.C. Sums shall be adjusted pro-rata to the physical extent of the work
executed (not pro-rata to the amount paid) and this shall apply even though the Contractor’s priced Bill
shows a percentage in the rate column in respect of them. Should the Contractor be permitted to tender and
his tender be accepted of any work for which a P.C. Sum is included in these Bill of Quantities profit and
attendance will be allowed at the same rate as it would be if the work were executed by a Nominated Sub-
Contractor.

NOMINATED SUB-CONTRACTORS

When any work is ordered by the PROJECT MANAGER to be executed by nominated sub-




contractors, the Contractor shall enter into sub-contracts and shall thereafter be responsible for such sub-
contractors in every respect. Unless otherwise described the Contractor is to provide for such Sub-
Contractors any or all of the facilities described in these Preliminaries. The Contractor should price for
these with the nominated Sub-contract Contractor’s work concerned in the P.C. Sums under the

description “add for Attendance”.
DIRECT CONTRACTS

Notwithstanding the foregoing conditions, the Government reserves the right to place a “Direct Contract”
for any goods or services required in the works which are covered by a P.C. Sum in the Bills of Quantities
and to pay for the same direct. In any such instances, profit relative to the P.C. Sum the priced Bills of
Quantities will be adjusted as described for P.C. Sums and allowed.

ATTENDANCE UPON OTHER TRADESMEN, ETC.

The Contractor shall allow for the attendance of trade upon trade and shall afford any tradesmen
or other persons employed for the execution of any work not included in this Contract every
facility for carrying out their work and also for use of his ordinary scaffolding. The Contractor,

however, shall not be required to erect any special scaffolding for them. The Contractor shall

perform such cutting away for and making good after the work of such tradesmen or persons as may be
ordered by the PROJECT MANAGER and the work will be measured and paid for to the extent executed
at rates provided in these Bills.

Total carried to summary




ITEM

DESCRIPTION

AMOUNT
(Kshs.)

OFFICE ETC. FOR THE PROJECT MANAGER

The Contractor shall provide, erect and maintain where directed on site and afterwards dismantle the
site office of the type noted in the Particular Preliminaries, complete with Furniture. He shall also
provide a strong metal trunk complete with strong hasp and staple fastening and two keys. He shall
provide, erect and maintain a lock-up type water or bucket closet for the sole use of the PROJECT
MANAGER including making temporary connections to the drain where applicable to the satisfaction
of Government and Medical Officer of Health and shall provide services of cleaner and pay all
conservancy charges and keep both office and closet in a clean and sanitary condition from
commencement to the completion of the works and dismantle and make good disturbed surfaces.
The office and closet shall be completed before the Contractor is permitted to commence the works.
The Contractor shall make available on the Site as and when required by

the “PROJECT MANAGER” a modern and accurate level together with levelling staff, ranging rods and
50 metre metallic or linen tape.

WATER AND ELECTRICITY SUPPLY FOR THE WORKS

The Contractor shall provide at his own risk and cost all necessary water, electric light and power
required for use in the works. The Contractor must make his own arrangements for connection to the
nearest suitable water main and for metering the water used. He must also provide temporary tanks
and meters as required at his own cost and clear away when no longer required and make good on
completion to the entire satisfaction of the PROJECT MANAGER. The Contractor shall pay all charges
in connection herewith. No guarantee is given or implied that sufficient water will

be available from mains and the Contractor must make his own arrangements for augmenting this
supply at his own cost. Nominated Sub—contractors are to be made liable for the cost of any water or
electric current used and for any installation provided especially for their own use.

SANITATION OF THE WORKS

The Sanitation of the works shall be arranged and maintained by the Contractor to the satisfaction of
the Government and/or Local Authorities, Labour Department and the PROJECT MANAGER
SUPERVISION AND WORKING HOURS

The works shall be executed under the direction and to the entire satisfaction in all respects of the
PROJECT MANAGER who shall at all times during normal working hours have access to the works and
to the yards and workshops of the Contractor and sub-Contractors or other places where work is
being prepared for the contract.

PROTECTION OF THE WORKS.

Provide protection of the whole of the works contained in the Bills of Quantities,including casing ,
casing up, covering or such other means as may be necessary to avoid damage to the satisfaction of the
PROJECT MANAGER and remove such protection when no longer required and make good any damage
which may nevertheless have been done at completion free of cost to the Government. However, shall not
be required to erect any special scaffolding for them. The Contractor shall perform such cutting away for
and making good after the work of such tradesmen or persons as may be ordered by the PROJECT
MANAGER and the work will be measured and paid for to the extent executed at rates provided in these
Bills.




[ Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

A

WORKS TO BE DELIVERED UP CLEAN

Clean and flush all gutters, rainwater and waste pipes, manholes and drains, wash (except where such
treatment might cause damage) and clean all floors, sanitary fittings,glass inside and outside and any other
parts of the works and remove all marks,blemishes, stains and defects from joinery, fittings and decorated
surfaces generally,polish door furniture and bright parts of metalwork and leave the whole of the buildings
watertight, clean, perfect and fit for occupation to the approval

of the PROJECT MANAGER

GENERAL SPECIFICATION.

For the full description of materials and workmanship, method of execution of the work and notes for
pricing, the Contractor is referred to the Ministry of Roads and Public Works and Housing General
Specification dated 1976 or any subsequent revision thereof which is issued as a separate document, and
which shall be allowed in all respects unless it conflicts with the General Preliminaries, Trade Preambles
or other items in these Bills of Quantities.

TRAINING LEVY

The Contractor’s attention is drawn to legal notice No. 237 of October, 1971, which requires payment by
the Contractor of a Training Levy at the rate of ¥ % of the Contract sum on all contracts of more than
Kshs. 50,000.00 in value.

MATERIALS ON SITE

All materials for incorporation in the works must be stored on or adjacent to the site before payment is
effected unless specifically exempted by the PROJECT MANAGER. This includes the materials of the
Main Contractor, Nominated Sub-Contractors and Nominated Suppliers.

HOARDING

The Contractor shall enclose the site or part of the works under construction with a hoarding 2400 mm
high consisting of iron sheets on 100 x 50 mm timber posts firmly secured at 1800 mm centres with two
75 x 50 mm timber rails for a total length of approximately three hundred meters. The Contractor is in
addition required to take all precautions necessary for the safe custody of the works,materials, plant,
public and Employer’s property on the site.

ALTERATIONS TO BILLS, PRICING, ETC.




Any 86nauthorized alteration or qualification made to the text of the Bills of Quantities may cause the
Tender to be disqualified and will in any case be ignored. The Contractor shall be deemed to have made
allowance in his prices generally to cover any items against which no price has been inserted in the
priced Bills of Quantities.All items of measured work shall be priced in detail and the Tenders containing
Lump Sums to cover trades or groups of work must be broken down to show the price of each item
before they will be accepted.

Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

MATERIALS ARISING FROM EXCAVATIONS

Materials of any kind obtained from the excavations shall be the property of the Government. Unless
otherwise provided for in the particular preliminaries. Such materials shall only be used in the works, in
substitution of materials which the Contractor would otherwise have had to supply with the written
permission of the PROJECT MANAGER Should such permission be given, the Contractor shall make due
allowance for the value of the materials so used at a price to be agreed.

PREVENTION OF ACCIDENT, DAMAGE OR LOSS

The Contractor is notified that these works are to be carried out on a restricted site where the client is
going on with other normal activities. The Contractor is instructed to take reasonable care in the
execution of the works as to prevent accidents, damage or loss and disruption of normal activities being
carried out by the Client. The Contractor shall allow in his rates any expense he deems necessary by
taking such care within the site.

GOVERNMENT ACTS REGARDING WORKPEOPLE ETC.

Allow for complying with all Government Acts, Orders and Regulations in connection with the
employment of Labour and other matters related to the execution of the works. In particular the
Contractor's attention is drawn to the provisions of the Factory Act 1950 and his tender must include for all
costs arising or resulting from compliance with any Act, Order or Regulation relating to Insurances,
pensions and holidays for workpeople or so the safety, health and welfare of the workpeople. The
Contractor must make himself fully acquainted with current Acts and Regulations,including Police
Regulations regarding the movement, housing, security and control of labour, labour camps , passes for
transport, etc. It is most important that the Contractor, before tendering, shall obtain from the relevant
Authority the fullest information regarding all such regulations and/or restrictions which may affect the
information regarding all such regulations and/or restrictions which may affect the organisation of the
works, supply and control of labour, etc., and allow accordingly in his tender. No claim in respect of want
of knowledge in this connection will be entertained.




REMOVAL OF RUBBISH ETC.

Removal of rubbish and debris from the Buildings and site as it accumulates and at the completion of the
works and remove all plant, scaffolding and unused materials at completion.

BLASTING OPERATIONS

Blasting will only be allowed with the express permission of the PROJECT MANAGER in writing. All
blasting operations shall be carried out at the Contractor's sole risk and cost in accordance with any
Government regulations in force for the time being, and any special regulations laid down by the
PROJECT MANAGER governing the use and storage of explosives.

SIGNBOARD

Allow for providing, erecting, maintaining throughout the course of the Contract and afterwards clearing
away a signboard as designed, specified and approved by the Project Manager.

Total carried to summary

ITEM

DESCRIPTION

AMOUNT
(Kshs.)

SUMMARY




Brought Forward From Page GP/8
Brought Forward From Page GP/9
Brought Forward From Page GP/10
Brought Forward From Page GP/11
Brought Forward From Page GP/12
Brought Forward From Page GP/13
Brought Forward From Page GP/14
Brought Forward From Page GP/15
Brought Forward From Page GP/16

Brought Forward From Page GP/17

Brought Forward From Page GP/18

Brought Forward From Page GP/19

TOTAL CARRIED TO GRAND SUMMARY







Item Description Unit | Qty Rate Amount
Kshs Kshs
PROPOSED CONSTRUCTION OF AN OFFICE BLOCK.
BILL NO.1

SUBSTRUCTURES /PROVISIONAL
SITE CLEARANCE

A |Clear site by Uprooting tree stamps of girth between 0-800mm NO 5
Clear site of bushes,shrubs and the like, grup up there root and burn

B |the arisings SM 443
Excavate vegetable top soil average 150mm deep set asidevin spoil

C |heaps and later spread around the site as directed. SM 443
Excavate oversite commencing from stripped level but not

D ]exceeding 1.5m deep. SM 443
Excavate foundation trench not exceeding 1.50m deep commencing

E [from stripped level and backfill CM
Ditto pits for column bases stock pile around site ,part backfill around

F Jtrenches and spread around the site has directed. CM 134
Allow for keeping excavations free from all water by pumping or

G |otherwise ITEM 1

H | Allow for plunking and strutting sides of excavation trenches ITEM 1
Disposal

| JLoad,wheel and cart away surplus soil. CM 161
Hardcore filling
300mm thick Imported, Hand packed hardcore; watered and well

J Jcompacted in 150mm thickness SM 443

K ]50mm thick murram blinding to surfaces of hardcore SM 443
Anti-termite treatment
Termidor' or other equal and approved chemical treatment to
surfaces of blinded hardcore and around foundations; apply in
accordance with manufacturers specification; provide a ten(10)

L Jwritten quarantee against termites SM 443
Mesh fabric reinforcement to B.S 4483 and setting in concrete
with 300mm side and end laps (measured nett-allow for laps)

M | Fabric mesh ref:A142weighing 2.22kg per square metre in floor bed SM 443

Carried to collection




Bills of quantities

Item Description Unit | Qty Rate Amount
Kshs Kshs
DAMP PROOF MEMBRANE
1000 gauge polythene damp proof memmbrane laid under surface
A ]bed with 300mm side and end laps (measured net -allow for laps) SM 443
CONCRETE
B |50mm thick concrete (1:4:8 mix ) blinding under footings SM
C |Ditto but to column bases SM 6
Insitu concrete class 20/20, vibrated and reinforced as
described, in:-
D |Column bases CM 6
E ]Foundation Columns CM 4
F | Ground beam CM 18
G ]125mm thick surface bed SM 443
Reinforcement works all in accordance with the Engineer's
details and approval including all cutting,bending,laying and
binding wire to;
H ]Column bases Kg 540
J ]Column Kg 360
K [strip footing Kg 540
FORMWORK
L [Ditto butto vertical sides of sturbed columns and column bases; SM 18
M | Ditto but to vertical sides of strip footing of 175-225mm high. LM 222
Edges of ground floor slab over 75mm but not exceeding 150mm
N Jhigh LM 106
PLINTH FINISH
Cement and Sand 1:4 render
P ]12 mm thick render wood float SM 48
Prepare and apply two coats bituminous paint to:
Q [Render surfaces externally SM 48

Carried to collection
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Item Description Unit | Qty Rate Amount
Kshs Kshs
COLLECTION
1 |Total Brought Forward From Page No.1
2 |Total Brought Forward From Page No.2
3 []Total Brought Forward From Page No. 3

TOTAL CARRIED TO SUMMARY




Bills of quantities

Item Description Unit | Qty Rate Amount
Kshs Kshs
BILL NO.2
REINFORCED CONCRETE WORKS SUPERSTRUCTURE
Vibrated reinforced concrete (1;2;4) class 20in;
A | Columns CM 3
B [|Beams CM 11
REINFORCEMENT
Reinforcement in different sizes in structural concrete work all
in accordance with the Engineer's details and approval
including all cutting,bending,laying and binding wire to;
C |in columns kg 240
D | Beams Kg 880
SAWN FORMWORK TO;
E |]Sides of vertical columns SM 15
F |Sides and of beams SM 110
DPC
Three -ply bituminous felt damp proof course bedded in cement and
sand morta(1;3)
G 1200mm Wide horizontal layer LM 106

Total Carried to summary
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Item Description Unit | Qty Rate Amount
Kshs Kshs

BILL NO.3
WALLINGS
EXTERNAL WALLING
Load bearing Chisel cut / Quary natural stone walling,jointed in
cement and sand(1;3)morter and including hoop iron
reinforcement at alternate courses including all necessary
working around all door and windows openings formed
accurately as per Architects schedule

A ]200mm thick walling SM 272

B |Ditto but to cable walls SM 42
INTERNAL WALLING
Load bearing Chisel cut / Quary natural stone walling,jointed in
cement and sand(1;3)morter and including hoop iron reinforcement
at alternate courses including all necessary working around all door
and windows openings formed accurately as per Architects schedule

C |200mm thick SM 220

Total Carried to summary




Bills of quantities

ltem Description Unit | Qty Rate Amount
Kshs Kshs
BILL NO.4
ROOF CONSTRUCTION
MAIN ROOF -TIMBER TRUSSES
Structural timber trusses in pressure impregnated treated sawn
cypress including including fabrication,jointing with necessary timber
plates ,bolts and connecting plates,hoisting and fixing in position all
in accordance with Engineers details and drawings _meber.
100X50mm wall plate secured with and including 12mm
diameter mild steel 'J'bolt
A ]150x50mm thick at 1500mm centres cast in concrete ring beam LM 86
B 1150x50mm principle rafters LM 196
C ]150x50mm but common rafters LM 204
D |Ditto but tie beam and ceiling joist LM 106
E |Ditto but king post LM 112
F |Ditto but ridge board LM 30
G |75 x50 mm but struts and ties. LM 326
H ]75x50mm valley and hip rafters LM 120
J ] 75x50mm purlins LM 520

Carried to collection
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Item Description Unit | Qty Rate Amount
Kshs Kshs
ROOF FINISHES AND COVERING
28G Corrugated pre-painted Roof covering at 22.5 degrees from
A Jhorizontal including all necessary timber battens and fixtures SM 462
EAVES FINISH
Supply and fix approved Sawn cypress suspended T&G ceiling or
B |approved incuding all necessary battens SM 58
Wrot timber selected and kept clean
C ]225x25mm Fascia or barge board LM 112
Prepare and apply Three coats gloss paint to :-
knot prime and stop and apply three coats of gloss oil paints to
D |General surfaces of timber 100 to 200mm girth externally LM 112
KAIN VVAICKX VIODFUODAL
150mm diameter UPVC gutters fixed to fascia with including
appropriate brackets hangers bends, and gutter spout or out lets for
connection to down pipes by outs all in accordance with architect
E |drawings. LM 72
Down Pipes with solvent welded joints, fixed to walls with holderbolts
F ]size 100 x 100 mm or any other approved LM 12
G |Extraover for swan kneck in pipe , size'- 100 x 100 mm No. 4
H |Extraover for shoe in pipe , size'- 100 x 100 mm No. 4
J | Extra for stopped ends in pipe , size'- 100 x 100 mm No. 4
Carried to collection
COLLECTION Page
No
1 |Total Brought Forward From Page No.
2 |Total Brought Forward From above

Carried Forward to summary of Section




Bills of quantities

ltem Description Unit | Qty Rate Amount
Kshs Kshs
BILL NO.5 WINDOWS
Supply and fix Steel casement windowssecti_including
mullions,5mm thick glass clear glass to schedule window
stays.fasteners all to architect's schedule and approval
A Jwindow size 2400x1800mm high NO 10
B Jwindow size 2500x1800mm high NO 1
C Jwindow size 1800x1800mm high NO 4
D |window size 800x600mm high NO 5
Mild steel curtain rod
E ]32mm diameter mild steel double curtain rods complete with 40mm
diameter sliding rings, end stops plugged and screwed to walls
LM 38
window cill
F | 75mm precast concrete cill in class 20 concrete LM 39
PAINTING AND DECORATION
Prepare and apply three coats of gloss oil paints to metal surface of
M Jwindow externally SM 62
N |ditto internally SM 62

Carried Forward to summary of Section
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ltem bescription Unit | Qty Rate Amount Kshs
BILL NO.6
DOORS & IRON MONGERY-( Supply and fix items)
Timber doors
45 mm Solid core flush doors faced both sides with 6 mm plywood
zen veneered for polishing , moulded and lipped all round, size ;
A 900x2400mm No. 12
B ]1200x2400mm No. 3
c Doors, frames and finishings in wrought Cypress LM 82
100 x 50 mm thick door frame with 3 labours
D . . LM 82
E 40 x 25 mm Cypress architrave with one labour LM 82
25 mm quadrant
F ) . NO 12
38 mm rubber door stop fixed with rawl bolts
G : Pairs 23
150 mm steel butt hinges
Two lever mortice lock complete with fittings Union 2237 NO 12
H [|Ditto but Two lever 2237
NO 5
| [Indicator bolt to washrooms
NO 68
J 1125 x 25 x3mm thick wrought door fixing cramps

Total carried to collection




Bills of quantities

Item Description Unit | Qty Rate Amount
Kshs Kshs
Prepare and apply Three coats clear varnish paint to :-
A | General surfaces of timber Doors internally SM 28
B |Ditto externally SM 28
STEEL DOORS
Supply and fix steel door comprising 75 x 50 x 3mm thick RHS
frame all round with 50 x 50 x 3mm thick SHS middle rail; The
door divided divided into panels by 25X25 x 3mm SHS
framework covered with 2.5mm m/s plate 1200m above the floor
both sides and 300mm wide vanlight; , priming door after
prefabrication and fixing to 75 x 50 x 3mm RHS thick frame
plugged with approved mild steel hinges and all neccessary
iron mongery
C  |Door size. 1200x2400mm high. NO 1
Total carried to collection
COLLECTION
1 [|Brought forward from page NO.11
2 |Brought forward from above

Total carried to summary

Page 31 of




Iltem

Description

Unit

Qty

Rate
Kshs

Amount
Kshs

BILL NO.7 FINISHES

EXTERNAL WALL FINISHES

Key pointing

Horizontal recess and verical flush pointing to walls externally

Wood trowelled plasters to surfaces of beams and cable ends to
receive weatherguard paints.

Prepare and apply two coats of weatherguard paint or other
equal and approved by Architect to:

To plastered surfaces of walls externaly.

INTERNAL WALL FINISHES

12mm (minimum) cement sand (1:3) screed to receive ceramic
tiles

15mm thick minimum Wood float plaster to walls to receive wall tiles
m/s.

Steel trowelled smooth plasters to surfaces of wall to receive paint
(m/s)

Steel trowelled smooth plasters to surfaces of,beams and columns

PAINTING AND DECORATING

Prepare and apply three coats silk vinyl emulsion paint or
other approved by Architect

To plastered surfaces of walls

To plastered surfaces of,beams and columns

CERAMIC WALL TILES

330X330X6mm thick coloured ceramic wall tiles in approved

pattern.
To Walls in bathrooms and washrooms.

INTERNAL FLOOR FINISHES
cement and sand (1:4) backing

32mm thick cement and sand screed to recieve ceramic floor tiles.

Saj Ceramic coloured floor tiles
Supply and fix 400x400x8mm thick non-slip ceramic floor tiles
including bedding in approved adhesive.

100mm high white ceramic tile skirting

SM

SM

SM

SM

SM

SM

SM

SM

SM

SM

SM

LM

272

42

42

24

688

118

688

118

24

443

443

206

Total carried to collection




Bills of quantities

Item Description Unit | Qty Rate Amount
Kshs Kshs
CEILING FINISHES
12mm thick softboard horizontal ceiling fixed to and including
50x50mm sawn cypress brandering at 600mm c/c both directions
Jfinishing joint with fibre tape and skimming before applying finishing
A ]coats of paint SM 443
B |Extra over ceiling for trap door size 600x600mm NO 5
Sawn cypress: pressure impregnated
50 x 50mm Brandering to ceilings at 600mm centres both ways:
C |plugged to walls where necessary LM ] 3,200
wunnNiv
D ]150X25mm cornice LM 206
PAINTING AND DECORATING
Prepare and apply three coats matt emulsion paint or other and
approved
E |To surfaces of chipboard suspended ceiling SM 443
D |Ditto to 150X25mm cornice surface. LM 206
Total carried to collection
COLLECTION
1 |Total Brought Forward From Page No.13
2 | Total Brought Forward From above

Carried Forward to Summary
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Iltem

bescription

unit

Rate

Amount

BILL NO 9.: PLUMBING & DRAINAGE INSTALLATIONS

All works to be carried out by the reqistered plumbing sub-
contractor approved by the project manager.

WATER CLOSET

Twyford' or equivalent water closet comprising WC pan,low level
9litres cistern side inlet internal overflow with valveless fittings:innlet
connection;flush pipe and chrome plated lever;white plastic seat and
cover;including fixing pan to floor and cistern to wall wiith screws and

plugs

WASH HAND BASIN

Twyford or equivalent wash hand basin as semi-recessed
vitreouswhite china(450 x 300mm) with two taphole,taps,chain,and

waste 32mm C.P 32mm bottle trap with 75mm seal with 200mm tail
piece,capnuts and wall flange,brackets including fixing

White vitreous china recessed toilet roll holder

ditto soap dish

Mirror size 600 x450mm high bevelled edges on plywood backing
fixed with C.P screws with dome covers;plugged to wall

25mm diameter crome plated towel rail 600mm long

NO

NO

NO

NO

NO

NO

carried to collection




Bills of quantities

Item Description Unit | Qty Rate Amount
Kshs Kshs
JOINERY FITTINGS AND FIXTURES
Vanity tops
600mm wide vanity tops comprising 75mm thick concrete slab with
and including BRC mesh wire A98 ,formwork .plaster and paint to
soffits of worktop,making opening for stainless steel kitchen sinks
where necessary all in accordance with architect's drawings and
A |specification LM
Ceramic tile finish to vanity tops
Supply and fix 600x600x8mm thick ceramic tile finish to 600mm wide
vanity tops and 100mm skirting and 150mm fascia fixed with
B Japproved adhesive SM
Allow provisional sum of kshs................. shillings only of
lockable Shelves made of 20mm thick laminated mdf,Handles all
E [to later details and approval. NO
Total carried to collection
COLLECTION
1 |Total Brought Forward From Page No.16
2 | Total Brought Forward from Above

Carried Forward to Summary of Section
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Item Description Unit | Qty Rate Amount
Kshs Kshs
BILL NO 11.
PC AND PROVISIONAL SUMS
ELECTRICAL INSTALLATION
Allow a pc sum of KShS ...ccvveiviiiienee. shillings only for
A |electrical installations. Item 642,000 642,000.00
B ] Allow for profits % 5% 32,100.00
C [Allow for attendance 2% 12,840.00
MECHANICAL AND DRAINAGE WORKS
Allow a pc sum of kshs 300,000.00 only for mechanical and
D |drainage works. Item 300,000 300,000.00
E JAllow for profits 3% 9,000.00
F JAllow for attendance 2% 6,000.00
BRANDING AND SIGNAGES
Allow a pc sum of kshs 150,000.00 only for branding and signages
D |works. Item 128,000 128,000.00
E JAllow for profits 3% 3,840.00
F JAllow for attendance 2% 2,560.00
LANDSCAPE AND EXTERNAL WORKS
D JAllow a pc sum of kshs 400,000.00 only forCivil and external works. Item 400,000 400,000.00
E JAllow for profits 3% 12,000.00
F JAllow for attendance 2% 8,000.00
BOARDROOM EQUIPING
Allow a PC sum of kshs..................... shillings for equipping of
K |boardroom item 250,000 250,000.00
Total carried to main summary 1,806,340.00




Bills of quantities

Item Description Unit | Qty Rate Amount
Kshs Kshs

SECTION SUMMARY

1 |Substructures works

2 ]JReinforced concrete works

3 |External and internal walling

4 ]JRoof construction and covering

5 JWindows

6 |Doors and ironmongery

7 |External, internal wall and ceilling finishes

9 [JPlumbing works, fittings and fixtures

11 |Provisional sums

Summary for the proposed works
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Item

Description

Qty

Unit

Rate
Kshs.

Amount
Kshs

PROPOSED ABLUTION BLOCK

BILL NO.1
SUBSTRUCTURES (ALL PROVISIONAL)

Site clearance

Clear site of existing debris ,scrubs, under-growths ,small trees and
the like, grub up roots and cart away arisings from site

Excavations and Earthwork
Excavate oversite 150mm deep average to remove top vegetable
soil, wheel and deposit on site as directed

Excavate oversite commencing from stripped level average depth
300mm but not exceeding 1.5m deep

Excavate foundation trenches to receive foundation strip footings
commencing from stripped level, not exceedind 1.50 metres deep

Ditto;Column bases

Extra over all descriptions of excavations and removal from site for
excavating in rock or hard material irrespective of depth and class

Back filling

Return, fill and ram selected excavated material around
foundations including compacting in 300mm thick layers to make
up levels.

Disposal of excavated materials

Load surplus excavated materials and cart away to spoil heaps on
site not exceeding 150mm metres distance

Load bearing quarry dressed natural stone bedded and jointed

in_cement and sand (1:3) mortar; 25 mm x 20 gauge hoop iron

reinforcement at every alternate course as described in:

200mm thick natural foundation wall

42

42

13

41

26

42

18

54

Sm

Sm

Cm

Cm

CM

Cm

Cm

Cm

SM

Total carried to collection




proposed ablution block

I . Rate Amount
Item Description Qty | Unit Kshs. Kshs

Hardcore as described
A

300mm Thick (average) hand packed hardcore filling in 150mm

thick layers rolled and compacted to make levels to approval 421 SM
B |50 mm Thick stone dust/murram blinding to surfaces of hardcore

filling, levelled and compacted as necessary 421 Sm

Antitermite treatment
C [|"Termidor 80WG" or equal and approved anti-termite chemical

treatment to sub-soil or blinded hardcore surfaces executed

complete by a specialist strictly in accordance with the

manufacturer's printed instructions: provide a Ten year written

performance guarantee for the works.

421 Sm

Damp proof membrane
D 11000 Gauge polythene or other equal and approved damp proof

membrane to BS 3012 laid over blinded hardcore (m.s) with 300

mm side and end laps (measured net-allow for laps)

421 Sm

Concrete work
E |50 mm thick to foundation strip 27] SM
F | Ditto;Column bases 14| sSM

Vibrated reinforced concrete Class 20/20 mm (Mix 1:2:4) as

described in:
G |Strip footing 5] Cm
H ] Column bases 3] Cm
J | Foundation column 1] Cm
K §150 mm Thick floor slab 421 Sm

Total carried to Collection
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Item

Description

Qty

Unit

Rate
Kshs.

Amount
Kshs

(I?einj;orcement works all in accordance with the Engineer’s
etails

and approval including all cutting,bending,laying and binding
wire

to;
Assorted bars of D16,D12,D10 & D8

Strip footing

Column bases and Foundation columns

Mesh fabric reinforcement to BS 4483 set in concrete with 150
mm side and end laps (measured net-allow for laps)

B.R.C Ref: A 98 Weighing 1.532 per square metre

Sawn formwork as described to:

Vertical edges of floor bed 75 - 150 mm high
Vertical sides of foundation columns

Render to Plinth

Two coat external cement and sand render (1:4) with wood float

finish

12 mm Thick to walls

Prepare and apply two coats bitumastic paint externally on:

Rendered walls

459

306

42

29

12

12

12

Kg

Kg

Sm

Lm

Lm

SM

SM

Total carried to collections




proposed ablution block

Item

Description

Qty

Unit

Rate
Kshs.

Amount
Kshs

COLLECTION

Total Brought Forward From page 2

Total Brought Forward From page 3

Total Brought Forward From page 4

Total Substructures carried to Summary Section
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Item Description Qty | Unit Rate Kshs
BILL NO.2
CONCRETE SUPERSTRUCTURE
Vibrated reinforced concrete grade 20/20 mm (mix 1:2:4) as
before described in:
A JRing beams 3] CM
B ]Columns 1] CM
C 150 mm Thick horizontal suspended slab 5] SM
dRetin_1|‘0rcement works all in accordance with the Engineer’s
svr?gz;:)proval including all cutting,bending,laying and binding
to;
Assorted bars of D16,D012,D10 & D8
D ]Ring beams 2551 Kags
E ]Columns 122) Kgs
Formwork as described in;
F ]Sides and soffits of ring beams 30) SM
G |Sides of columns 241 SM
H JHorizontal soffits of suspended slab 5| SM
J | Vertical edges of suspended slab 75 - 150mm high 9] LM

Total Superstructures Concrete carried to Summary Section




proposed ablution block

Item Description Qty | Unit Rate Kshs

BILL
NO.3
WALLI
NG
Load bearing quarry Machine dressed natural stone bedded
and jointed in cement and sand (1:3) mortar; 25 mm x 20 gauge

A |hoop iron reinforcement at every alternate course as described 66] SM
External
200 mm thick walling

B ]Ditto:200 mm thick gable walling 8] SM
Internal

C ]200 mm Thick walling 39| SM
Hessian based 3 ply bituminous felt horizontal damp proof
course
to B.S 743, Type ""A"" weighing not less than 3.8kg per mmz2
bedded and levelled in cement and sand (1:3) mortar as
described (measured net allow for laps )

D ]150 mm thick 50] LM

Total Carried Forward to Summary Section
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Item Description Qty | Unit Rate Kshs
BILL NO.4
DOORS.
Timber
doors Flush
doors
45 mm thick Solid core flush doors faced both sides with 6 mm
plywood zen veneered for polishing , moulded and lipped all
C  lround,with 600mm vanlight 9 No.
Solid core 900x2100mm
D Doors, frames and finishings in wrought hardwood M1 L
E " |150x50mm Door frame,rebated,plugged 59 M
F 38X25mm Architrave 24 L
25mm Quadrant M
Ironmongery L
Supply and fix the following ironmongery as per M
"UNION" catalogue including for matching screws and
G . - - 9
all labours in_connection therewith:
Two lever mortice lock complete with fittings as per Union 9
H cataloque 2237
100mm brass butt hinges
Painting and decorations NO
Prepare surfaces and apply one coat (undercoat) and two coats PR
] first grade gloss enamel paint as ""Crown Paints'" or other 17 S
equal and approved on wooden surfaces to;
K" | General surfaces of timber Doors internally 17
L Ibitto ;Externally 59
M . . 83
Surfaces over 200mm but not exceeding 300mm gith;frame
Architrave and quadrant ,girth not exceeding 100mm SM
SM
LM
LM

Total carried Forward to Summary Section




proposed ablution block

Item Description Qty | Unit Rate Kshs

WINDO

Ws

Fabricate,Supply and fix mild Steel casement window section
fabricated from 25mm Z section,25mm T section secondary
mullions,25x25x1.5mm SHS primary mullions,50mmx3mm
A [thick flat bars,5mm thick glass clear glass (m/s) to schedule NO 4
and approval window section _including mullions, window
stays,fasteners all to architect's schedule and _approval

window size 800x600mm high

B Jwindow size 1200x1200mm high NO 3
window cill
C |75mm cast insitu concrete cill in class 20 concrete LM 5

Clear sheet glass
5mm Glass and glazing to metal with putty in panes
D [ - 0.50to 1.00 square metres SM 1

PAINTING AND DECORATION

Prepare and apply three coats of gloss oil paints to metal surface of
E Jwindow externally SM 1

F [|Ditto internally SM 1

Total carried Forward to Summary Section

Page 45 of



Item Description Unit | Qty Rate Amount
Kshs Kshs
BILL No.6 ROOF CONSTRUCTION
MAIN ROOF -TIMBER TRUSSES
Structural timber trusses in pressure impregnated treated sawn
cypress including fabrication,jointing with necessary timber
plates ,bolts and connecting plates,hoisting and fixing in position
all in accordance with Engineers details and drawings
100X50mm wall plate secured with and including 12mm diameter
A Imild steel 'J'bolt LM 16
B |100x50mm principle rafters LM 32
C [Ditto but to tie beam / ceilling joist LM 34
D ]100x50mm but common rafters LM 25
E ]Ditto but king post LM 8
F ]75 x50 mm but struts and ties. LM 56
G | 75x50mm purlins LM 54
ROOF FINISHES AND COVERING
Supply and fix gauge 30.0 pre-painted normal corrugated (11/3)
Roof covering sheets at 25.0 degrees from horizontal from MRM or
any other equal and approved by P.M fixed to timber purlins m/s
H Jand including all necessary accessories. SM 58
J | Ditto;Ridge caps LM 8
Wrot timber selected and kept clean
K ]225x25mm Fascia and barge board LM 35
Prepare and apply Three coats gloss paint to :-
knot prime and stop and apply three coats of gloss oil paints to
L JGeneral surfaces of timber 100 to 200mm girth externally L 35
M

Total carried Forward to Summary Section




proposed ablution block

Item Description Unit | Qty Rate Amount
Kshs Kshs
BILL
NO.7
FINISHE
S
A 66] SM

External Wall Finishes

Horizontal key pointing and verticle flash joint to external surface

of walls.

15mm screed backing to receive weatherguard paints: to verticle
B |]sides of ringbeams 9 M
C [Ditto;verticall surfaces of gable walls 8 R\Y, |

Prepare and apply one undercoat and two finishing coats acrylic
paint or other approved by the architect

D [Plastered beams and gable walls 17 SM
Internal
Finishes Floor
finishes

Cement sand screed mix 1:4 as described

E |32 mm Floors : Finished to receive ceramic floor tiles 42 SM
F  ]100 mm high skirting 57 LM
Floor tiles

Supply and fix approved ceramic fllor tiles : 'from approved
supplier' or equal and approved : take delivery, transport to
site, store and fix : bedded on cement and sand screeds
(measured separately) : jointed and grouted in coloured cement

mortar
G ]300x300x6mm thick non slip ceramic floor tiles 42 SM
H ]100 mm high skirting 57 LM

Total carried to Collection
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Item Description Qty | Unit Rate Kshs
Wall Finishes
Plaster:9mm first coat of cement/lime putty/sand (1:2:9):3mm
second coat of cement/lime putty/sand(1:1:6) steel trowelled ;on
masonry or concrete to;
A |12mm thick to walls and window reveals 144 SM
B ]Steel trowelled smooth plasters to surfaces of beams. 20 SM
C |6mm thick to receive wall tiles 4 SM
8mm thick approved first grade Ceramic floor tiles such as
""'SAJ" or other equal approved to architects Pattern ,bedding
and jointing in cement mortar (1:4) grouting joints in
matching
cement;
D ]300X200X6mm thick non slip ceramic wall tiles 4 SM
Painting to walls
Prepare surfaces and apply one coat (undercoat) and two coats
first grade vinyl emulsion paint as ""Crown Paints'’ or other
equal and approved on plastered masonry or concrete surfacest
to;
E [Jwalls;Internally 144 | SM
F ]To plastered surfaces of beams 20 SM
Ceiling
Plaster:9mm first coat of cement/lime putty/sand (1:2:9):3mm
second coat of cement/lime putty/sand(1:1:6) steel trowelled ;on
masonry or concrete to;
G | Soffits of suspended slab 5 SM
Painting
Prepare surfaces and apply one coat (undercoat) and two coats
first grade vinyl emulsion paint as ""Crown Paints'’ or other
equal and approved on plastered masonry or concrete surfacest
to;
H |Plastered ceiling soffits 5 SM

Total carried to collection




proposed ablution block

Item

Description

Qty

Unit

Rate

Kshs

CEILING FINISHES

9 mm Thick chipboard ceiling board on and including cell cured
wrought cypress brandering at 600mm centres both ways m/s
with V-jointed

12 mm thick horizontal ceilings

Extra over ceiling for trap door size 600 x 600mm.

Sawn cypress: pressure impregnated

75 x 50mm Brandering to ceilings at 600mm centres both ways:
plugged to walls where necessary
\Wrought cypress : selected kept clean

75 x 20mm Curved cornice

Prepare and apply three coats 1st grade plastic emulsion paint :
chipboard ceiling : to

Horizontal soffits : chipboard surfaces surfaces

Knot prime and stop prepare and apply three coats gloss oil paint on
wood : surfaces not exceeding 100mm girth

SM

NO

LM

LM

SM

LM

37

139

35

37

35

Total carried to Collection
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Item Description Qty | Unit Rate Kshs
COLLECTION
1 |Brought Forward from page 11

Brought Forward from page 12

Brought Forward from page 13

Total carried Forward to Summary Section




proposed ablution block

Item | Description Qty | Unit Rate Amount
Kshs.

Summary
Section MAIN
WORKS

1 |Element
Substructures

2 [ Concrete superstructure

3 [Walling

4 |Doors

5 JWindows

6 [Roof construction and covering

7 | Finishes

Total Main works Carried Forward to Grand Summary
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MECHANICAL WORKS

item

DESCRIPTION

BILL NO. 1.- SANITARY FITTINGS

Supply, deliver and install the following sanitary fittings
including

all the necessary fittings and jointing.

Vitreous China' floor standing back inlet water closet pan in white,
Horizontal outlet with heavy-duty seat and cover complete with
metal hinges and top flush cistern. Model to be as “Duravit /Roca *
or an approved equivalent.

Vitreous China' floor Asian type water closet pan in white, "Squad
type" Model complete with top flush cistern to be as "Twyford" or
an approved equivalen

WC "S" or "P" connector to drain pipe for horizontal outlet WC Pan
Urinal bowl with urinal rim flushing , back inlet and concealed
waste complete with a P Trap or a bottle trap @ 40 mm, urinal
connection set and fixing. Set to be as "Roca chick"or equal and
approved.

Urinal flush valves to be as Jaquar/Roca /Docol flush valve or
equal and approved.

Disabble Close coupled rigtt hand corner pack, WC pan, water
saving delay fill cistern with spatula lever, basin, grab rails, hinged
support rail with toilet roll holder, seat no cover with retaining
buffer or equal and approved

Pedestal Wash hand basin lin vitreous china with 1 No. center tap-
hole as Roca Aloa or equal and approved size

Whb faucet

Single non-concessive self-closing basin push tap as EUROBATH or|
equal andapproved equivalent(Medics Washrooms)

QTY | UNI RATE AMOUNT
T

2 No.
3 No.
6 No.
3 No.
3

1 No.
6 No.
5 No.

Total Sanitary fittings Supply and Fix C/F to Summary Page




proposed ablution block

ITEM
DESCRIPTION QTY U1l§l| RATE AMOUNT
BILL NO.2: COLD WATER SUPPLY PIPEWORK
Supply, deliver and install cold water polypropylene PP-R pipes and
fittings to relevant B.S DIN and local standards. Tenderers must
allow in their pipework prices for all the couplings, unions,
connectors, joints, bypass bends, loop expansion bends, etc. in
running lengths of pipes. Jointing & installation methods shall be as
per manufacturers’ recommendations only. All pipe diameters are
internal diameters.
Tenderers must allow in their prices for all couplings,
connectors,
holding brackets expansion joints as required in the running
lengths of pipes.
A | PPR Pipes PN 20
a)  25mmditto 60 LM
b)  32mmditto 24 LM
c¢) 40mm ditto 12 LM
B |lsolation Valves
(@) 25mm diameter Isolation valve 2 No.
(b) 32mm ditto 1 No.
(¢) 40mm ditto 1 No.
C [ Angle valves as PEX-or equal and approved 12 No.
D }J15mm diameter x 300mm long flexible connectors. 12 No.
Roof Water Storage (Plasticwater tank)
E [Plastic tank of gross capacity 3,000 litres sitting on the structure on
the suspended slab to structural Engineer’s detail. The tank to be as 1 No.
Kentainer or equa and approved
The tank is to be complete with the following ;
a) Water level indicator
b) Internal ladder
d) 40mm diameter overflow
e) 40mm diameter washout with gate valve
g) 40mm diameter outlets with gate valve
h) 40mm ditto
Total C/F to Summary Page
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ITEM

DESCRIPTION QTY | UNI | RATE AMOUNT
T

BILL NO.3: INTERNAL DRAINAGE PIPEWORK

Supply, deliver and fix the following in UPVC soil and waste systes

to BS 4514 and 5225 with fittings fixed in accordance to the

manufacturer's printed instructions and BS 5572 and manufactured

by KEY TERRRAIN as described. All UPVC branches, Tees,

reducing tees, reducers etc. are to be formed in accordance to the

manufacturere's printed instruction. The installations to have the

various sizes of connectors, adaptors, sockets, reducers holdbats,

clips etc. as required for satisfactory functions.
A ]Pipes

b)  100mm ditto 56 LM

b) 75mmditto 12 LM

b) 50mm ditto 30 LM

c)  40mm ditto 24 LM
B | Four-way 100 x 50mm PVC floor trap ¢ 12 No.
C ]100mm diameter WC connectors 6 No.
D

Construct a man hole of 600x 450mm complete with Medium 5 No.

duty coverwith all necessary accessories to Engineers approval.
E JAllow for testing and commisining drainage system 1 Item

Total C/F to Summary Page




proposed ablution block

ITE

DESCRIPTION

AMOUNT

Bill No. 1A - Sanitary fittings supply and fix B/F from Page 16

Bill No. 2- - Cold water supply pipework B/F from Page 17

Bill No. 3- Internal drainage pipework, B/F from Page 18

Total for mechanical works carried forward to grand summary
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Item

Description

Kshs.

GRAND SUMMARY

MAIN BUILDING WORKS

MECHANICAL WORKS

TOTAL CARRIED TO FINAL PAGE




ITE

M DESCRIPTION UNIT] QTY ] RATE AMOUNT KSH
ELEVATED WATER TANK & GROUND TANK
Elevated water tank
Allow a Provisional sums of kshs................ only for
Fabrication of steel 3.2m high elavated water mast for
A 130001 water tank as per later detail and approved plan. Item 1
Plastic water tanks.
B ]10,000litres NO 1
C ]3000litres NO 1
Drainge system
Allow a Provisional sums of kshs................ only for
pipework supply system as per later detail and approved
D |plan. Item 1
GROUND TANK BASE
Allow a Provisional sums of kshs................ only for
Concrete water tank base as per later detail and approved
E ]plan. Item 1

SUMMARY FOR ELEVATED WATER TANK &
GROUND TANK CARRIED TO GRAND SUMMARY




GRAND SUMMARY

[ TTEM DESCRIPTION
1 |PARTICULAR PRELIMINARIES

GENERAL PRELIMINARIES

BUILDER'S WORKS

ABLUTION BLOCK

ELEVATED WATER TANK & GROUND TANK

TOTAL CARRIED TO FORM OF TENDER (Rates are V.A.T
Inclusive)










SECTION VIII - GENERAL CONDITIONS OF CONTRACT

These General Conditions of Contract (GCC), read in conjunction with the Special Conditions of Contract (SCC) and
other documents listed therein, should be a complete document expressing fairly the rights and obligations of both
parties.

These General Conditions of Contract have been developed on the basis of considerable international experience in the
drafting and management of contracts, bearing in mind a trend in the construction industry towards simpler, more
straightforward language.

The GCC can be used for both smaller admeasurement contracts and lump sum contracts.
General Conditions of Contract

A. General

1. Definitions

11 Bold face type is used to identify defined terms.

a)  The Accepted Contract Amount means the amount accepted in the Letter of Acceptance for the execution
and completion of the Worksand the remedying of any defects.

b)  The Activity Schedule is a schedule of the activities comprising the construction, installation, testing, and
commissioning of the Works in a lump sum contract. It includes a lump sum price for each activity, which is
used for valuations and for assessing the effects of Variations and Compensation Events.

c)  The Adjudicator is the person appointed jointly by the Procuring Entity and the Contractor to resolve
disputes in the first instance, as provided for in GCC 23.

d)  Bill of Quantities means the priced and completed Bill of Quantities forming part of the Bid.
e)  Compensation Events are those defined in GCC Clause 42 hereunder.

f)  The Completion Date is the date of completion of the Works as certified by the Project Manager, in
accordance with GCC Sub-Clause 53.1.

g) The Contract is the Contract between the Procuring Entity and the Contractor to execute, complete, and
maintain the Works. It consists of the documents listed in GCC Sub-Clause 2.3 below.

h)  The Contractor is the party whose Bid to carry out the Works has been accepted by the Procuring Entity.

i) The Contractor's Bid is the completed bidding document submitted by the Contractor to the Procuring
Entity.

J)  TheContract Price is the Accepted Contract Amount stated in the Letter of Acceptance and thereafter as
adjusted in accordance with the Contract.

k)  Days are calendar days; months are calendar months.

)} Day works are varied work inputs subject to payment on a time basis for the Contractor's employees and
Equipment, in addition to payments for associated Materials and Plant.

m)  ADefectis any part of the Works not completed in accordance with the Contract.

n)  The Defects Liability Certificate is the certificate issued by Project Manager upon correction of defects by
the Contractor.

0)  The Defects Liability Period is the period named in the SCC pursuant to Sub-Clause 34.1 and calculated
from the Completion Date.

p)  Drawings means the drawings of the Works, as included in the Contract, and any additional and modified
drawings issued by (or on behalf of) the Procuring Entity in accordance with the Contract, include
calculations and other information provided or approved by the Project Manager for the execution of the
Contract.

g)  The Procuring Entity is the party who employs the Contractor to carry out the Works, as specified in the
SCC, who is also the Procuring Entity.

r Equipment is the Contractor's machinery and vehicles brought temporarily to the Site to construct the
Works.



y)

aa)
bb)
cc)
dd)
ee)

ff)
99)

“In writing” or “written” means hand-written, type-written, printed or electronically made, and
resulting in a permanent record;

The Initial Contract Price is the Contract Price listed in the Procuring Entity's Letter of Acceptance.

The Intended Completion Date is the date on which it is intended that the Contractor shall complete the
Works. The Intended Completion Date is specified in the SCC. The Intended Completion Date may be
revised only by the Project Manager by issuing an extension of time or an acceleration order.

Materials are all supplies, including consumables, used by the Contractor for incorporation in the Works.

Plant is any integral part of the Works that shall have a mechanical, electrical, chemical, or biological
function.

The Project Manager is the person named in the SCC (or any other competent person appointed by the
Procuring Entity and notified to the Contractor, to act in replacement of the Project Manager) who is
responsible for supervising the execution of the Works and administering the Contract.

SCC means Special Conditions of Contract.
The Site is the area of the works as defined as such in the SCC.

Site Investigation Reports are those that were included in the bidding document and are factual and
interpretative reports about the surface and subsurface conditions at the Site.

Specification means the Specification of the Works included in the Contract and any modification or
addition made or approved by the Project Manager.

The Start Date is given in the SCC. It is the latest date when the Contractor shall commence execution
of the Works. It does not necessarily coincide with any of the Site Possession Dates.

A Subcontractor is a person or corporate body who has a Contract with the Contractor to carry out a part
of the work in the Contract, which includes work on the Site.

Temporary Works are works designed, constructed, installed, and removed by the Contractor that are
needed for construction or installation of the Works.

A Variation is an instruction given by the Project Manager which varies the Works.

The Works are what the Contract requires the Contractor to construct, install, and turn over to the
Procuring Entity, as defined in the SCC.

2. Interpretation

21 In interpreting these GCC, words indicating one gender include all genders. Words indicating the singular
also include the plural and words indicating the plural also include the singular. Headings have no
significance. Words have their normal meaning under the language of the Contract unless specifically defined.
The Project Manager shall provide instructions clarifying queries about these GCC.

22 If sectional completion is specified in the SCC, references in the GCC to the Works, the Completion Date,
and the Intended Completion Date apply to any Section of the Works (other than references to the Completion
Date and Intended Completion Date for the whole of the Works).

23 The documents forming the Contract shall be interpreted in the following order of priority:

a)
b)
c)
d)
e)
f)
9)

h)
i)

Agreement,

Letter of Acceptance,

Contractor's Bid,

Special Conditions of Contract,

General Conditions of Contract, including Appendices,
Specifications,

Drawings,

Bill of Quantitiese, and

any other document listed in the SCC as forming part of the Contract.

6in lump sum contracts, delete “Bill of Quantities” and replace with “Activity Schedule.”




3. Language andLaw

31 The language of the Contract is English Language and the law governing the Contract are the Laws of Kenya.

32 Throughout the execution of the Contract, the Contractor shall comply with the import of goods and services
prohibitions in the Procuring Entity's Country when

a) as amatter of law or official regulations, Kenya prohibits commercial relations with that country; or

b) by an act of compliance with a decision of the United Nations Security Council taken under Chapter V11 of
the Charter of the United Nations, Kenya prohibits any import of goods from that country or any payments to
any country, person, or entity in that country.

4. Project Manager's Decisions

41 Except where otherwise specifically stated, the Project Manager shall decide contractual matters between the
Procuring Entity and the Contractor in the role representing the Procuring Entity.

5. Delegation

51 Otherwise specified in the SCC, the Project Manager may delegate any of his duties and responsibilities to other
people, except to the Adjudicator, after notifying the Contractor, and may revoke any delegation after notifying
the Contractor.

6. Communications

61 Communications between parties that are referred to in the Conditions shall be effective only when in writing.
A notice shall be effective only when itis delivered.

7. Subcontracting

71 The Contractor may subcontract with the approval of the Project Manager, but may not assign the Contract
without the approval of the Procuring Entity in writing. Subcontracting shall not alter the Contractor's
obligations.

8. Other Contractors

81 The Contractor shall cooperate and share the Site with other contractors, public authorities, utilities, and the
Procuring Entity between the dates given in the Schedule of Other Contractors, as referred to in the SCC. The
Contractor shall also provide facilities and services for them as described in the Schedule. The Procuring Entity
may modify the Schedule of Other Contractors, and shall notify the Contractor of any such modification.

9. Personnel andEquipment

91 The Contractor shall employ the key personnel and use the equipment identified in its Bid, to carry out the
Works or other personnel and equipment approved by the Project Manager. The Project Manager shall
approve any proposed replacement of key personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

92 If the Project Manager asks the Contractor to remove a person who is a member of the Contractor's staff or
work force, stating the reasons, the Contractor shall ensure that the person leaves the Site within seven days
and has no further connection with the work in the Contract.

93 If the Procuring Entity, Project Manager or Contractor determines, that any employee of the Contractor be
determined to have engaged in Fraud and Corruption during the execution of the Works, then that employee
shall be removed in accordance with Clause 9.2 above.

10. Procuring Entity's and Contractor’s Risks

101 The Procuring Entity carries the risks which this Contract states are Procuring Entity's risks, and the Contractor
carries the risks which this Contract states are Contractor's risks.



11. Procuring Entity’sRisks

111 From the Start Date until the Defects Liability Certificate has been issued, the following are Procuring Entity's
risks:

a) The risk of personal injury, death, or loss of or damage to property (excluding the Works, Plant, Materials,
and Equipment), which are due to

i) use or occupation of the Site by the Works or for the purpose of the Works, which is the unavoidable
result of the Worksor

i) negligence, breach of statutory duty, or interference with any legal right by the Procuring Entity or
by any person employed by or contracted to him except the Contractor.

b) The risk of damage to the Works, Plant, Materials, and Equipment to the extent that it is due to a fault of the
Procuring Entity or in the Procuring Entity's design, or due to war or radioactive contamination directly
affecting the country where the Worksare to be executed.

112 From the Completion Date until the Defects Liability Certificate has been issued, the risk of loss of or damage
to the Works, Plant, and Materials is a Procuring Entity's risk except loss or damage due to
aa) aDefectwhich existed on the Completion Date,
bb) anevent occurring before the Completion Date, which was not itself a Procuring Entity's risk, or
cc) theactivities of the Contractor on the Site after the Completion Date.

12. Contractor's Risks

121 From the Starting Date until the Defects Liability Certificate has been issued, the risks of personal injury, death,
and loss of or damage to property (including, without limitation, the Works, Plant, Materials, and Equipment)
which are not Procuring Entity's risks are Contractor's risks.

13. Insurance

131 The Contractor shall provide, in the joint names of the Procuring Entity and the Contractor, insurance cover from
the Start Date to the end of the Defects Liability Period, in the amounts and deductibles stated in the SCC for the
following events which are due to the Contractor's risks:

a) lossof or damage to the Works, Plant, and Materials;
b) loss of or damage to Equipment;

¢) loss of or damage to property (except the Works, Plant, Materials, and Equipment) in connection with the
Contract; and

d) personal injury or death.

132 Policies and certificates for insurance shall be delivered by the Contractor to the Project Manager for the Project
Manager's approval before the Start Date. All such insurance shall provide for compensation to be payable in the
types and proportions of currencies required to rectify the loss or damage incurred.

133 If the Contractor does not provide any of the policies and certificates required, the Procuring Entity may effect
the insurance which the Contractor should have provided and recover the premiums the Procuring Entity has
paid from payments otherwise due to the Contractor or, if no payment is due, the payment of the premiums
shall be a debt due.

134 Alterations to the terms of an insurance shall not be made without the approval of the Project Manager.

135 Both parties shall comply with any conditions of the insurance policies.

14. Site Data

141 The Contractor shall be deemed to have examined any Site Data referred to in the SCC, supplemented by any
information available to the Contractor.

15. Contractorto Construct the Works

151 The Contractor shall construct and install the Works in accordance with the Specifications and Drawings.



16. The Works to Be Completed by the Intended Completion Date

161 The Contractor may commence execution of the Works on the Start Date and shall carry out the Works in
accordance with the Program submitted by the Contractor, as updated with the approval of the Project Manager,
and complete them by the Intended Completion Date.

17. Approval by the Project Manager

171 The Contractor shall submit Specifications and Drawings showing the proposed Temporary Works to the
Project Manager, for his approval.

172 The Contractor shall be responsible for design of Temporary Works.

173 The Project Manager's approval shall not alter the Contractor's responsibility for design of the Temporary
Works.

174 The Contractor shall obtain approval of third parties to the design of the Temporary Works, where required.

175 All Drawings prepared by the Contractor for the execution of the temporary or permanent Works, are subject
to prior approval by the Project Manager before this use.

18. Safety

181 The Contractor shall be responsible for the safety of all activities on the Site.
19. Discoveries

191 Anything of historical or other interest or of significant value unexpectedly discovered on the Site shall be
the property of the Procuring Entity. The Contractor shall notify the Project Manager of such discoveries and
carry out the Project Manager's instructions for dealing with them.

20. Possession of the Site

201 The Procuring Entity shall give possession of all parts of the Site to the Contractor. If possession of a part is not
givenbythedate statedin the SCC, the Procuring Entityshall be deemedto have delayed the start of the relevant
activities, and this shall be a Compensation Event.

21. Accessto the Site

211 The Contractor shall allow the Project Manager and any person authorized by the Project Manager access to the
Site and to any place where work in connection with the Contract is being carried out or is intended to be carried
out.

22. Instructions, Inspections andAudits

21 The Contractor shall carry out all instructions of the Project Manager which comply with the applicable laws
where the Site is located.

22 The Contractor shall keep, and shall make all reasonable efforts to cause its Subcontractors and sub-
consultants to keep, accurate and systematic accounts and records in respect of the Works in such form and
details as will clearly identify relevant time changes and costs.

23 The Contractor shall permit and shall cause its subcontractors and sub-consultants to permit, the Procuring
Entity and/or persons appointed by the Public Procurement Regulatory Authority to inspect the Site and/or
the accounts and records relating to the procurement process, selection and/or contract execution, and to have
such accounts and records audited by auditors appointed by the Public Procurement Regulatory Authority.
The Contractor's and its Subcontractors' and sub-consultants' attention is drawn to Sub-Clause 25.1 (Fraud
and Corruption) which provides, inter alia, that acts intended to materially impede the exercise of the Public
Procurement Regulatory Authority's inspection and audit rights constitute a prohibited practice subject to
contract termination (as well as to a determination of ineligibility pursuant to the Public Procurement
Regulatory Authority's prevailing sanctions procedures).



23. Appointment of the Adjudicator

231 The Adjudicator shall be appointed jointly by the Procuring Entity and the Contractor, at the time of the
Procuring Entity's issuance of the Letter of Acceptance. If, in the Letter of Acceptance, the Procuring Entity
does not agree on the appointment of the Adjudicator, the Procuring Entity will request the Appointing
Authority designated in the SCC, to appoint the Adjudicator within 14 days of receipt of such request.

232 Should the Adjudicator resign or die, or should the Procuring Entity and the Contractor agree that the
Adjudicator is not functioning in accordance with the provisions of the Contract, a new Adjudicator shall be
jointly appointed by the Procuring Entity and the Contractor. In case of disagreement between the Procuring
Entity and the Contractor, within 30 days, the Adjudicator shall be designated by the Appointing Authority
designated in the SCC at the request of either party, within 14 days of receipt of such request.

24. Settlement of Claims and Disputes

241 Contractor's Claims

24.1.1 If the Contractor considers itself to be entitled to any extension of the Time for Completion and/or any
additional payment, under any Clause of these Conditions or otherwise in connection with the Contract,
the Contractor shall give Notice to the Project Manager, describing the event or circumstance giving rise
to the claim. The notice shall be given as soon as practicable, and not later than 30 days after the Contractor
became aware, or should have become aware, of the event or circumstance.

24.1.2 If the Contractor fails to give notice of a claim within such period of 30 days, the Time for Completion
shall not be extended, the Contractor shall not be entitled to additional payment, and the Procuring Entity
shall be discharged from all liability in connection with the claim. Otherwise, the following provisions of
this Sub- Clause shall apply.

24.1.3 The Contractor shall also submit any other notices which are required by the Contract, and supporting
particulars for the claim, all as relevant to such event or circumstance.

24.1.4 The Contractor shall keep such contemporary records as may be necessary to substantiate any claim, either
on the Site or at another location acceptable to the Project Manager. Without admitting the Procuring
Entity's liability, the Project Manager may, after receiving any notice under this Sub-Clause, monitor the
record- keeping and/or instruct the Contractor to keep further contemporary records. The Contractor shall
permit the Project Manager to inspect all these records, and shall (if instructed) submit copies to the Project
Manager.

24.1.5 Within 42 days after the Contractor became aware (or should have become aware) of the event or
circumstance giving rise to the claim, or within such other period as may be proposed by the Contractor
and approved by the Project Manager, the Contractor shall send to the Project Manager a fully detailed
claim which includes full supporting particulars of the basis of the claim and of the extension of time
and/or additional payment claimed. If the event or circumstance giving rise to the claim has a continuing
effect:

a) this fully detailed claim shall be considered as interim;

b) the Contractor shall send further interim claims at monthly intervals, giving the accumulated delay
and/or amount claimed, and such further particulars as the Project Manager may reasonably require; and

¢) the Contractor shall send a final claim within 30 days after the end of the effects resulting from the event
or circumstance, or within such other period as may be proposed by the Contractor and approved by the
Project Manager.

24.1.6 Within 42 days after receiving a Notice of a claim or any further particulars supporting a previous claim,
or within such other period as may be proposed by the Project Manager and approved by the Contractor,
the Project Manager shall respond with approval, or with disapproval and detailed comments. He may also
request any necessary further particulars, but shall nevertheless give his response on the principles of the
claim within the above defined time period.

24.1.7 Within the above defined period of 42 days, the Project Manager shall proceed in accordance with Sub-
Clause

24.1.8 [Determinations] to agree or determine (i) the extension (if any) of the Time for Completion (before or
after its expiry) in accordance with Sub-Clause 8.4 [Extension of Time for Completion], and/or (ii) the



additional payment (if any) to which the Contractor is entitled under the Contract.

24.1.9 Each Payment Certificate shall include such additional payment for any claim as has been reasonably
substantiated as due under the relevant provision of the Contract. Unless and until the particulars supplied
are sufficient to substantiate the whole of the claim, the Contractor shall only be entitled to payment for
such part of the claim as he has been able to substantiate.

24.1.10 If the Project Manager does not respond within the timeframe defined in this Clause, either Party may
consider that the claim is rejected by the Project Manager and any of the Parties may refer to Arbitration
in accordance with Sub-Clause 24.4 [Arbitration].

24.1.11 The requirements of this Sub-Clause are in addition to those of any other Sub-Clause which may apply
to a claim. If the Contractor fails to comply with this or another Sub-Clause in relation to any claim, any
extension of time and/or additional payment shall take account of the extent (if any) to which the failure
has prevented or prejudiced proper investigation of the claim, unless the claim is excluded under the second
paragraph of this Sub-Clause 24.3.

242 Amicable Settlement

24.1.1 Where a notice of a claim has been given, both Parties shall attempt to settle the dispute amicably before
the commencement of arbitration. However, unless both Parties agree otherwise, the Party giving a notice
of a claim in accordance with Sub-Clause 24.1 above should move to commence arbitration after the fifty-
sixth day from the day on which a notice of a claim was given, even if no attempt at an amicable settlement
has been made.

243 Matters that may be referred to arbitration

24.3.1 Notwithstanding anything stated herein the following matters may be referred to arbitration before the
practicalcompletionofthe Worksorabandonmentofthe Worksortermination of the Contractbyeitherparty:

a) Theappointment of a replacement Project Manager upon the said person ceasing to act.

b) Whether or not the issue of an instruction by the Project Manager is empowered by these Conditions.

c) Whether or not a certificate has been improperly withheld or is not in accordance with these Conditions.
e) Any dispute arising in respect of war risks or war damage.

f) All other matters shall only be referred to arbitration after the completion or alleged completion of the
Works or termination or alleged termination of the Contract, unless the Procuring Entity and the
Contractor agree otherwise in writing.

244 Arbitration

24.4.1 Any claim or dispute between the Parties arising out of or in connection with the Contract not settled amicably in
accordance with Sub-Clause 24.3 shall be finally settled by arbitration.

24.4.2 No arbitration proceedings shall be commenced on any claim or dispute where notice of a claim or dispute
has not been given by the applying party within ninety days of the occurrence or discovery of the matter or
issue giving rise to the dispute.

24.4.3 Notwithstanding the issue of a notice as stated above, the arbitration of such a claim or dispute shall not
commence unless an attempt has in the first instance been made by the parties to settle such claim or dispute
amicably with or without the assistance of third parties. Proof of such attempt shall be required.

24.4.4 The Arbitrator shall, without prejudice to the generality of his powers, have powers to direct such
measurements, computations, tests or valuations as may in his opinion be desirable in order to determine the
rights of the parties and assess and award any sums which ought to have been the subject of or included in
any certificate.

24.4.5 The Arbitrator shall, without prejudice to the generality of his powers, have powers to open up, review and
revise any certificate, opinion, decision, requirement or notice and to determine all matters in dispute which
shall be submitted to him in the same manner as if no such certificate, opinion, decision requirement or notice
had been given.

24.4.6 The arbitrators shall have full power to open up, review and revise any certificate, determination, instruction,
opinion or valuation of the Project Manager, relevant to the dispute. Nothing shall disqualify representatives
of the Parties and the Project Manager from being called as a witness and giving evidence before the arbitrators
on any matter whatsoever relevant to the dispute.

24.4.7 Neither Party shall be limited in the proceedings before the arbitrators to the evidence, or to the reasons for
dissatisfaction given in its Notice of Dissatisfaction.

24.4.8 Arbitration may be commenced prior to or after completion of the Works. The obligations of the Parties, and
the Project Manager shall not be altered by reason of any arbitration being conducted during the progress of
the Works.

24.4.9 The terms of the remuneration of each or all the members of Arbitration shall be mutually agreed upon by the



Parties when agreeing the terms of appointment. Each Party shall be responsible for paying one-half of this
remuneration.

245 Arbitration with National Contractors

24.5.1 If the Contract is with national contractors, arbitration proceedings will be conducted in accordance with the
Arbitration Laws of Kenya. In case of any claim or dispute, such claim or dispute shall be notified in writing by
either party to the other with a request to submit it to arbitration and to concur in the appointment of an
Arbitrator within thirty days of the notice. The dispute shall be referred to the arbitration and final decision of a
person to be agreed between the parties. Failing agreement to concur in the appointment of an Arbitrator, the
Arbitrator shall be appointed, on the request of the applying party, by the Chairman or Vice Chairman of any of
the following professional institutions;

)} Architectural Association of Kenya

i) Institute of Quantity Surveyors of Kenya

iii)  Association of Consulting Engineers of Kenya
iv) Chartered Institute of Arbitrators (Kenya Branch)

V) Institution of Engineers of Kenya

24.5.2 The institution written to first by the aggrieved party shall take precedence over all other institutions.

246 Alternative Arbitration Proceedings

24.6.1 Alternatively, the Parties may refer the matter to the Nairobi Centre for International Arbitration (NCIA)
which offers a neutral venue for the conduct of national and international arbitration with commitment to
providing institutional support to the arbitral process.

247 Failure to Comply with Arbitrator's Decision
24.7.1 The award of such Arbitrator shall be final and binding upon the parties.

24.7.2 In the event that a Party fails to comply with a final and binding Arbitrator's decision, then the other Party
may, without prejudice to any other rights it may have, refer the matter to a competent court of law.

248 Contract operations to continue

24.8.1 Notwithstanding any reference to arbitration herein,
a) the parties shall continue to perform their respective obligations under the Contract unless they otherwise
agree; and
b) the Procuring Entity shall pay the Contractor any monies due the Contractor.

25. Fraud andCorruption

21 The Government requires compliance with the country's Anti-Corruption laws and its prevailing sanctions
policies and procedures as set forth in the Constitution of Kenya and its Statutes.

252 The Procuring Entity requires the Contractor to disclose any commissions or fees that may have been paid or
are to be paid to agents or any other party with respect to the bidding process or execution of the Contract.
The information disclosed must include at least the name and address of the agent or other party, the amount
and currency, and the purpose of the commission, gratuity or fee.

B. Time Control

26. Program

261 Within the time stated in the SCC, after the date of the Letter of Acceptance, the Contractor shall submit to
the Project Manager for approval a Program showing the general methods, arrangements, order, and timing
for all the activities in the Works. In the case of a lump sum contract, the activities in the Program shall be
consistent with those in the Activity Schedule.

262 An update of the Program shall be a program showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work, including any changes to the sequence
of the activities.

263 The Contractor shall submit to the Project Manager for approval an updated Program at intervals no longer
than the period stated in the SCC. If the Contractor does not submit an updated Program within this period,
the Project Manager may withhold the amount stated in the SCC from the next payment certificate and



continue to withhold this amount until the next payment after the date on which the overdue Program has
been submitted. In the case of a lump sum contract, the Contractor shall provide an updated Activity Schedule
within 14 days of being instructed to by the Project Manager.

264 The Project Manager's approval of the Program shall not alter the Contractor's obligations. The Contractor
may revise the Program and submit it to the Project Manager again at any time. A revised Program shall show
the effect of Variations and Compensation Events.

27. Extension of the Intended Completion Date

211 The Project Manager shall extend the Intended Completion Date if a Compensation Event occurs or a
Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion
Date without the Contractor taking steps to accelerate the remaining work, which would cause the Contractor
to incur additional cost.

272 The Project Manager shall decide whether and by how much to extend the Intended Completion Date within
21 days of the Contractor asking the Project Manager for a decision upon the effect of a Compensation Event
or Variation and submitting full supporting information. If the Contractor has failed to give early warning of
a delay or has failed to cooperate in dealing with a delay, the delay by this failure shall not be considered in
assessing the new Intended Completion Date.

28. Acceleration

281 When the Procuring Entity wants the Contractor to finish before the Intended Completion Date, the Project
Manager shall obtain priced proposals for achieving the necessary acceleration from the Contractor. If the
Procuring Entity accepts these proposals, the Intended Completion Date shall be adjusted accordingly and
confirmed by both the Procuring Entity and the Contractor.

282 If the Contractor's priced proposals for an acceleration are accepted by the Procuring Entity, they are
incorporated in the Contract Price and treated as a Variation.

29. Delays Ordered by the Project Manager

21 The Project Manager may instruct the Contractor to delay the start or progress of any activity within the Works.

30. Management Meetings

1 Either the Project Manager or the Contractor may require the other to attend a management meeting. The
business of a management meeting shall be to review the plans for remaining work and to deal with matters
raised in accordance with the early warning procedure.

32 The Project Manager shall record the business of management meetings and provide copies of the record to
those attending the meeting and to the Procuring Entity. The responsibility of the parties for actions to be
taken shall be decided by the Project Manager either at the management meeting or after the management
meeting and stated in writing to all who attended the meeting.

31. EarlyWarning

311 The Contractor shall warn the Project Manager at the earliest opportunity of specific likely future events or
circumstances that may adversely affect the quality of the work, increase the Contract Price, or delay the
execution of the Works. The Project Manager may require the Contractor to provide an estimate of the
expected effect of the future event or circumstance on the Contract Price and Completion Date. The estimate
shall be provided by the Contractor as soon as reasonably possible.

312 The Contractor shall cooperate with the Project Manager in making and considering proposals for how the
effect of such an event or circumstance can be avoided or reduced by anyone involved in the work and in
carrying outany resulting instruction of the Project Manager.

C.  Quality Control

32. ldentifying Defects

31 The Project Manager shall check the Contractor's work and notify the Contractor of any Defects that are
found. Such checking shall not affect the Contractor's responsibilities. The Project Manager may instruct the
Contractor to search for a Defect and to uncover and test any work that the Project Manager considers may
have a Defect.



33. Tests

31 If the Project Manager instructs the Contractor to carry out a test not specified in the Specification to check
whether any work has a Defect and the test shows that it does, the Contractor shall pay for the test and any
samples. If there is no Defect, the test shall be a Compensation Event.

34. Correction of Defects

31 The Project Manager shall give notice to the Contractor of any Defects before the end of the Defects Liability
Period, which begins at Completion, and is defined in the SCC. The Defects Liability Period shall be extended
for as long as Defects remain to be corrected.

A2 Every time notice of a Defect is given, the Contractor shall correct the notified Defect within the length of
time specified by the Project Manager's notice.

35. Uncorrected Defects

31 If the Contractor has not corrected a Defect within the time specified in the Project Manager's notice, the Project
Manager shall assess the cost of having the Defect corrected, and the Contractor shall pay this amount.

D. Cost Control

36. Contract Price7

%1 The Bill of Quantities shall contain priced items for the Works to be performed by the Contractor. The Bill of
Quantities is used to calculate the Contract Price. The Contractor will be paid for the quantity of the work
accomplished at the rate in the Bill of Quantities for each item.

37 Changes inthe Contract Price8

371 If the final quantity of the work done differs from the quantity in the Bill of Quantities for the particular item
by more than 25 percent, provided the change exceeds 1 percent of the Initial Contract Price, the Project
Manager shall adjust the rate to allow for the change. The Project Manager shall not adjust rates from changes
in quantities if thereby the Initial Contract Price is exceeded by more than 15 percent, except with the prior
approval of the Procuring Entity.

372 If requested by the Project Manager, the Contractor shall provide the Project Manager with a detailed cost
breakdown of any rate in the Bill of Quantities.

38. Variations
31 All Variations shall be included in updated Programs9 produced by the Contractor.

32 The Contractor shall provide the Project Manager with a quotation for carrying out the Variation when
requested to do so by the Project Manager. The Project Manager shall assess the quotation, which shall be
given within seven (7) days of the request or within any longer period stated by the Project Manager and
before the Variation is ordered.

33 If the Contractor's quotation is unreasonable, the Project Manager may order the Variation and make a change
to the Contract Price, which shall be based on the Project Manager's own forecast of the effects of the
Variation on the Contractor's costs.

34 If the Project Manager decides that the urgency of varying the work would prevent a quotation being given
and considered without delaying the work, no quotation shall be given and the Variation shall be treated as a
Compensation Event.

In lump sum contracts, replace GCC Sub-Clauses 36.1 as follows:

36.1 The Contractor shall provide updated Activity Scheduleswithin 14 days of being instructed to by the Project
Manager. The Activity Schedule shall contain the priced activities for the Works to be performed by the
Contractor. The Activity Schedule is used to monitor and control the performance of activities on which basis
the Contractor will be paid. If payment for materials on site shall be made separately, the Contractor shall show

delivery of Materials to the Site separately on the Activity Schedule.
In lump sum contracts, replace entire GCC Clause 37 with new GCC Sub-Clause 37.1, as follows:

The Activity Schedule shall be amended by the Contractor to accommodate changes of Program or method
of working made at the Contractor's own discretion. Prices inthe Activity Schedule shall not be altered when
the Contractor makes such changes to the Activity Schedule.



n lump sum contracts, add “and Activity Schedules” after “Programs.” 101 lump sum contracts, delete this
paragraph.



35 The Contractor shall not be entitled to additional payment for costs that could have been avoided by giving
early warning

36 If the work in the Variation corresponds to an item description in the Bill of Quantities and if, in the opinion
of the Project Manager, the quantity of work above the limit stated in Sub-Clause 39.1 or the timing of its
execution do not cause the cost per unit of quantity to change, the rate in the Bill of Quantities shall be used
to calculate the value of the Variation. If the cost per unit of quantity changes, or if the nature or timing of the
work in the Variation does not correspond with items in the Bill of Quantities, the quotation by the Contractor
shall be in the form of new rates for the relevant items of work

37 Value Engineering: The Contractor may prepare, at its own cost, a value engineering proposal at any time
during the performance of the contract. The value engineering proposal shall, at a minimum, include the
following;

a) theproposed change(s), and a description of the difference to the existing contract requirements;

b) afull cost/benefit analysis of the proposed change(s) including a description and estimate of costs (including
life cycle costs) the Procuring Entity may incur in implementing the value engineering proposal; and
c) adescription of any effect(s) of the change on performance/functionality.

38 The Procuring Entity may accept the value engineering proposal if the proposal demonstrates benefits that:

a) accelerate the contract completion period; or

b)  reduce the Contract Price or the life cycle costs to the Procuring Entity; or

c) improvethe quality, efficiency, safety or sustainability of the Facilities; or

d) yieldany other benefits to the Procuring Entity, without compromising the functionality of the Works.

39 If the value engineering proposal is approved by the Procuring Entity and results in:

a) areduction of the Contract Price; the amount to be paid to the Contractor shall be the percentage specified
in the SCC of the reduction in the Contract Price; or

b) anincrease in the Contract Price; but results in a reduction in life cycle costs due to any benefit described in
(a) to (d) above, the amount to be paid to the Contractor shall be the full increase in the Contract Price.

39. Cash FlowForecasts

31 When the Programll, is updated, the Contractor shall provide the Project Manager with an updated cash flow
forecast. The cash flow forecast shall include different currencies, as defined in the Contract, converted as
necessary using the Contract exchange rates.

40. Payment Certificates

401 The Contractor shall submit to the Project Manager monthly statements of the estimated value of the work
executed less the cumulative amount certified previously.

402 The Project Manager shall check the Contractor's monthly statement and certify the amount to be paid to the
Contractor.

403 The value of work executed shall be determined by the Project Manager.

404 The value of work executed shall comprise the value of the quantities of work in the Bill of Quantities that
have been completed12.

405 The value of work executed shall include the valuation of Variations and Compensation Events.

406 The Project Manager may exclude any item certified in a previous certificate or reduce the proportion of any
item previously certified in any certificate in the light of later information.

407 Where the contract price is different from the corrected tender price, in order to ensure the contractor is not
paid less or more relative to the contract price (which would be the tender price), payment valuation
certificates and variation orders on omissions and additions valued based on rates in the Bill of Quantities or
schedule of rates in the Tender, will be adjusted by a plus or minus percentage. The percentage already worked
out during tender evaluation is worked out as follows: (corrected tender price —tender price)/tender price X
100.



41. Payments

411 Payments shall be adjusted for deductions for advance payments and retention. The Procuring Entity shall
pay the Contractor the amounts certified by the Project Manager within 30 days of the date of each certificate.
If the Procuring Entity makes a late payment, the Contractor shall be paid interest on the late payment in the
next payment. Interest shall be calculated from the date by which the payment should have been made up to
the date when the late payment is made at the prevailing rate of interest for commercial borrowing for each
of the currencies in which payments are made.

412 1f an amount certified is increased in a later certificate or as a result of an award by the Adjudicator or an
Avrbitrator, the Contractor shall be paid interest upon the delayed payment as set out in this clause. Interest
shall be calculated from the date upon which the increased amount would have been certified in the absence
of dispute.

413 Unless otherwise stated, all payments and deductions shall be paid or charged in the proportions of currencies
comprising the Contract Price.

414 Items of the Works for which no rate or price has been entered in shall not be paid for by the Procuring Entity
and shall be deemed covered by other rates and prices in the Contract.

42. Compensation Events

421 The following shall be Compensation Events:

d)  TheProcuring Entity does not give access to a part of the Site by the Site Possession Date pursuantto GCC
Sub-Clause 20.1.

e) The Procuring Entity modifies the Schedule of Other Contractors in a way that affects the work of the
Contractor under the Contract.

f) The Project Manager orders a delay or does not issue Drawings, Specifications, or instructions required
for execution of the Works on time.

g)  TheProject Manager instructs the Contractor to uncover or to carry out additional tests upon work, which
is then found to have no Defects.

h)  The Project Manager unreasonably does not approve a subcontract to be let.

i) Ground conditions are substantially more adverse than could reasonably have been assumed before
issuance of the Letter of Acceptance from the information issued to bidders (including the Site
Investigation Reports), from information available publicly and from a visual inspection of the Site.

j) The Project Manager gives an instruction for dealing with an unforeseen condition, caused by the
Procuring Entity, or additional work required for safety or other reasons.

k)  Other contractors, public authorities, utilities, or the Procuring Entity does not work within the dates and
other constraints stated in the Contract, and they cause delay or extra cost to the Contractor.

)} The advance payment is delayed.
m)  The effects on the Contractor of any of the Procuring Entity's Risks.
n)  The Project Manager unreasonably delays issuing a Certificate of Completion.

422 1f a Compensation Event would cause additional cost or would prevent the work being completed before the
Intended Completion Date, the Contract Price shall be increased and/or the Intended Completion Date shall
be extended. The Project Manager shall decide whether and by how much the Contract Price shall be increased
and whether and by how much the Intended Completion Date shall be extended.

423 As soon as information demonstrating the effect of each Compensation Event upon the Contractor's forecast
cost has been provided by the Contractor, it shall be assessed by the Project Manager, and the Contract Price
shall be adjusted accordingly. If the Contractor's forecast is deemed unreasonable, the Project Manager shall
adjust the Contract Price based on the Project Manager's own forecast. The Project Manager shall assume that
the Contractor shall react competently and promptly to the event.

Uy lump sum contracts, add “or Activity Schedule” after “Program.”

12), lump sum contracts, replace this paragraph with the following: “The value of work executed shall comprise the
value of completed activities in the Activity Schedule.”



424 The Contractor shall not be entitled to compensation to the extent that the Procuring Entity's interests are
adversely affected by the Contractor's not having given early warning or not having cooperated with the Project
Manager.

43. Tax

431 The Project Manager shall adjust the Contract Price if taxes, duties, andother levies are changed between the date
30 days before the submission of bids for the Contract and the date of the last Completion certificate. The
adjustment shall be the change in the amount of tax payable by the Contractor, provided such changes are not
already reflected in the Contract Price or are a result of GCC Clause 44.

44. Currencyy of Payment

441 All payments under the contract shall be made in Kenya Shillings

45. Price Adjustment

451 Prices shall be adjusted for fluctuations in the cost of inputs only if provided for in the SCC. If so provided, the
amounts certified in each payment certificate, before deducting for Advance Payment, shall be adjusted by
applyingthe respective price adjustment factor to the payment amounts due in each currency. Aseparate formula
of the type specified below applies:

P=A+BIm/lo
where: Pisthe adjustment factor for the portion of
the Contract Price payable.

A and B are coefficients13 specified in the SCC, representing the non-adjustable and adjustable portions,
respectively, of the Contract Price payable and Im is the index prevailing at the end of the month being invoiced
and 10C is the index prevailing 30 days before Bid opening for inputs payable.

452 If the value of the index is changed after it has been used in a calculation, the calculation shall be corrected and
an adjustment made in the next payment certificate. The index value shall be deemed to take account of all
changes in cost due to fluctuations in costs.

46. Retention

461 The Procuring Entity shall retain from each payment due to the Contractor the proportion stated in the SCC
until Completion of the whole of the Works.

462 Upon the issue of a Certificate of Completion of the Works by the Project Manager, in accordance with GCC
53.1, half the total amount retained shall be repaid to the Contractor and half when the Defects Liability
Period has passed and the Project Manager has certified that all Defects notified by the Project Manager to the
Contractor before the end of this period have been corrected. The Contractor may substitute retention money
with an “on demand” Bank guarantee.

47. Liquidated Damages

471 The Contractor shall pay liquidated damages to the Procuring Entity at the rate per day stated in the SCC for
each day that the Completion Date is later than the Intended Completion Date. The total amount of liquidated
damages shall not exceed the amount defined in the SCC. The Procuring Entity may deduct liquidated
damages from payments due to the Contractor. Payment of liquidated damages shall not affect the
Contractor's liabilities.

472 1f the Intended Completion Date is extended after liquidated damages have been paid, the Project Manager shall
correct any overpayment of liquidated damages by the Contractor by adjusting the next payment certificate. The
Contractor shall be paid interest on the overpayment, calculated from the date of payment to the date of
repayment, at the rates specified in GCC Sub-Clause 41.1.

48. Bonus

481 The Contractor shall be paid a Bonus calculated at the rate per calendar day stated in the SCC for each day (less
any days for which the Contractor is paid for acceleration) that the Completion is earlier than the Intended
Completion Date. The Project Manager shall certify that the Works are complete, although they may not be due
to be complete.



49. Advance Payment
491 The Procuring Entity shall make advance payment to the Contractor of the amounts stated in the SCC by the
date stated in the SCC, against provision by the Contractor of an Unconditional Bank Guarantee in a form
and by a bank acceptable to the Procuring Entity in amounts and currencies equal to the advance payment.
The Guarantee shall remain effective until the advance payment has been repaid, but the amount of the
Guarantee shall be progressively reduced by the amounts repaid by the Contractor. Interest shall not be
charged on the advance payment.

492 The Contractor is to use the advance payment only to pay for Equipment, Plant, Materials, and mobilization
expenses required specifically for execution of the Contract. The Contractor shall demonstrate that advance
payment has been used in this way by supplying copies of invoices or other documents to the Project Manager.

493 The advance payment shall be repaid by deducting proportionate amounts from payments otherwise due to the
Contractor, following the schedule of completed percentages of the Works on a payment basis. No account
shall be taken of the advance payment or its repayment in assessing valuations of work done, Variations, price
adjustments, Compensation Events, Bonuses, or Liquidated Damages.

50. Securities
501 The Performance Security shall be provided to the Procuring Entity no later than the date specified in the Letter
of Acceptance and shall be issued in an amount specified in the SCC, by a bank or surety acceptable to the
Procuring Entity, and denominated in the types and proportions of the currencies in which the Contract Price
is payable. The Performance Security shall be valid until a date 28 day from the date of issue of the Certificate
of Completion in the case of a Bank Guarantee, and until one year from the date of issue of the Completion
Certificate in the case of a Performance Bond.

51. Dayworks
511 If applicable, the Dayworks rates in the Contractor's Bid shall be used only when the Project Manager has
given written instructions in advance for additional work to be paid for in that way.

512 All work to be paid for as Dayworks shall be recorded by the Contractor on forms approved by the Project
Manager. Each completed form shall be verified and signed by the Project Manager within two days of the
work being done.

513 The Contractor shall be paid for Dayworks subject to obtaining signed Dayworks forms.

52. Cost of Repairs
521 Loss or damage to the Works or Materials to be incorporated in the Works between the Start Date and the end
of the Defects Correction periods shall be remedied by the Contractor at the Contractor's cost if the loss or
damage arises from the Contractor's acts or omissions.

E. Finishing theContract

53. Completion
531 The Contractor shall request the Project Manager to issue a Certificate of Completion of the Works, and the
Project Manager shall do so upon deciding that the whole of the Worksis completed.

54, Taking Over
%1 The Procuring Entity shall take over the Site and the Works within seven days of the Project Manager's issuing
a certificate of Completion.

55. Final Account

%1 The Contractor shall supply the Project Manager with a detailed account of the total amount that the
Contractor considers payable under the Contract before the end of the Defects Liability Period. The Project
Manager shall issue a Defects Liability Certificate and certify any final payment that is due to the Contractor
within 56 days of receiving the Contractor's account if it is correct and complete. If it is not, the Project Manager
shall issue within 56 days a schedule that states the scope of the corrections or additions that are necessary. If
the Final Account is still unsatisfactory after it has been resubmitted, the Project Manager shall decide on the
amount payable to the Contractor and issue a payment certificate.

13The sum of the two coefficients A and B should be 1 (one) in the formula for each currency. Normally, both coefficients
shall be the same in the formulae for all currencies, since coefficient A, for the non-adjustable portion of the payments,
is a very approximate figure (usually 0.15) to take account of fixed cost elements or other non-adjustable components.



The sum of the adjustments for each currency are added to the Contract Price.

56. Operating and Maintenance Manuals

%1 If “as built” Drawings and/or operating and maintenance manuals are required, the Contractor shall supply
them by the dates stated in the SCC.

%2 If the Contractor does not supply the Drawings and/or manuals by the dates stated in the SCC pursuant to
GCC Sub-Clause 56.1, or they do not receive the Project Manager's approval, the Project Manager shall
withhold the amount stated in the SCC from payments due to the Contractor.

57. Termination

571 The Procuring Entity or the Contractor mayterminate the Contract if the other party causesa fundamental breach
of the Contract.

572 Fundamental breaches of Contract shall include, but shall not be limited to, the following:

a) the Contractor stops work for 30 days when no stoppage of work is shown on the current Program and the
stoppage has not been authorized by the Project Manager;

b) the Project Manager instructs the Contractor to delay the progress of the Works, and the instruction is not
withdrawn within 30 days;

c) the Procuring Entity or the Contractor is made bankrupt or goes into liquidation other than for a
reconstruction oramalgamation;

d) a payment certified by the Project Manager is not paid by the Procuring Entity to the Contractor within 84
days of the date of the Project Manager's certificate;

e) the Project Manager gives Notice that failure to correct a particular Defect is a fundamental breach of
Contract and the Contractor fails to correct it within a reasonable period of time determined by the Project
Manager;

f)  the Contractor does not maintain a Security, which is required;

g) the Contractor has delayed the completion of the Works by the number of days for which the maximum
amount of liquidated damages can be paid, as defined in the SCC; or

h) ifthe Contractor, in the jJudgment of the Procuring Entity has engaged in Fraud and Corruption, as defined in
paragraph 2.2 a of the Appendix A to the GCC, in competing for or in executing the Contract, then the
Procuring Entity may, after giving fourteen (14) days written notice to the Contractor, terminate the
Contract and expel him from the Site.

573 Notwithstanding the above, the Procuring Entity may terminate the Contract for convenience.

574 If the Contract is terminated, the Contractor shall stop work immediately, make the Site safe and secure, and
leave the Site as soon as reasonably possible.

575 When either party to the Contract gives notice of a breach of Contract to the Project Manager for a cause
other than those listed under GCC Sub-Clause 56.2 above, the Project Manager shall decide whether the
breach is fundamental ornot.

58. Payment upon Termination

581 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the Project
Manager shall issue a certificate for the value of the work done and Materials ordered less advance payments
received up to the date of the issue of the certificate and less the percentage to apply to the value of the work
not completed, as specified in the SCC. Additional Liquidated Damages shall not apply. If the total amount
due to the Procuring Entity exceeds any payment due to the Contractor, the difference shall be a debt payable
to the Procuring Entity.

582 If the Contract is terminated for the Procuring Entity's convenience or because of a fundamental breach of
Contract by the Procuring Entity, the Project Manager shall issue a certificate for the value of the work done,
Materials ordered, the reasonable cost of removal of Equipment, repatriation of the Contractor's personnel
employed solely on the Works, and the Contractor's costs of protecting and securing the Works, and less advance
payments received up to the date of the certificate.

59. Property

591 All Materials on the Site, Plant, Equipment, Temporary Works, and Works shall be deemed to be the property



of the Procuring Entity if the Contract is terminated because of the Contractor's default.

60. Release from Performance

601 If the Contract is frustrated by the outbreak of war or by any other event entirely outside the control of either the
Procuring Entity or the Contractor, the Project Manager shall certify that the Contract has been frustrated. The
Contractor shall make the Site safe and stop work as quickly as possible after receiving this certificate and shall
be paid for all work carried out before receiving it and for any work carried out afterwards to which a
commitment wasmade.



SECTION IX - SPECIAL CONDITIONS OF CONTRACT

Except where otherwise specified, all Special Conditions of Contract should be filled in by the Procuring Entity prior to
issuance of the bidding document. Schedules andreports to be provided by the Procuring Entity should beannexed.

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

A. General

GCC1.1(q) [The Procuring Entity is—CHIEF OFFICER- COUNTY GOVERNMENT OF BOMET
DEPARTMENT OF WATER, SANITATION, ENVIRONMENT, NATURAL RESOURCES
AND CLIMATE CHANGE.

GCC1.1(u) The Intended Completion Date for the whole of the Works shall be 120 (One Hundred &
Twenty Days From The date of Commencement.

GCC1.1(x) The Project Manager is; The County Chief Officer- Public Works & Transport.
P.O Box 19-20400 BOMET.

GCC11(2) The Site is located at NYONGORES WARD-CHEPALUNGU SUB-COUNTY IN BOMET
COUNTY and is defined in drawings.

GCC 1.1 (cc) The Start Date shall be :AS PER THE CONTRACT COMMENCEMENT DATE

GCC 1.1 (g9) The Works consist of; CONSTRUCTION AND EQUIPPING OF CLIMATE
CHANGE INFORMATION CENTR OFFICES

GCC22 The contract / Completion period shall be 12 months.

GCC5.1 The Project manager [may or may not] delegate any of his duties and responsibilities.

GCCs8.1 Schedule of other contractors: NONE [insert Schedule of Other Contractors, if appropriate]

GCCo9l1l Key Personnel

GCC 9.1 is replaced with the following:

9.1  Key Personnel are the Contractor’s personnel named in this GCC 9.1 of the Special
Conditions of Contract. The Contractor shall employ the Key Personnel and use the
equipment identified in its Bid, to carry out the Works or other personnel and equipment
approved by the Project Manager. The Project Manager shall approve any proposed
replacement of Key Personnel and equipment only if their relevant qualifications or
characteristics are substantially equal to or better than those proposed in the Bid.

[As per the project manager appointment)

GCC 131 The minimum insurance amounts and deductibles shall be:

(@) for loss or damage to the Works, Plant and Materials: 1,000,000 (One Million Kenya
Shillings.

(b)  For loss or damage to Equipment: 1,000,000 (One Million Kenya Shillings)

(c) for loss or damage to property (except the Works, Plant, Materials, and Equipment) in
connection with Contract N/A.

(d)  for personal injury or death:

(i)  of the Contractor’s employees: 1,000,000 (One Million Kenya Shillings)
[amount].

(if)  of other people: 500,000 (Five Hundred Thousand Kenya Shillings)




GCC141

Site Data are: [list Site Data]

Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

GCC 20.1 The Site Possession Date(s) shall be AS PER THE CONTRACT AGREEMENT
GCC231& Appointing Authority for the Adjudicator; County Government of Bomet.

GCC 232

Hourly rate and types of reimbursable expenses to be paid to the Adjudicator: [AS PER THE
CONTRACT AGREEMENT].

B. Time Control

GCC 26.1 The Contractor shall submit for approval a Program for the Works within 14 (Fourteen) days
from the date of the Letter of Acceptance.
GCC 26.3 The period between Program updates is 28 (Twenty-Eight) days.

The amount to be withheld for late submission of an updated Program is; N/A

C. Quality Control

GCC 341

The Defects Liability Period is: 180 days.

D. Cost Control

GCC 38.9 If the value engineering proposal is approved by the Procuring Entity the amount to be paid to
the Contractor shall be N/A % (insert appropriate percentage. The percentage is normally up
to 50%) of the reduction in the Contract Price.

GCC 441 The currency of the Procuring Entity’s Country is: Kenya Shillings

GCC 451 The Contract is “Not” subject to price adjustment in accordance with GCC Clause 45, and the
following information regarding coefficients [specify “does” or “does not’’] apply.

[Price adjustment is mandatory for contracts which provide for time of completion exceeding
18 months]

The coefficients for adjustment of prices are:

(@ [insert percentage] percent nonadjustable element (coefficient A).

(ib) [insert percentage] percent adjustable element (coefficient B).

(c) The Index I for shall be [insert index].

GCC 46.1 The proportion of payments retained is: 10% (Ten percent)

GCC 471 The liquidated damages for the whole of the Works are 0.05% per day. The maximum
amount of liquidated damages for the whole of the Works is 10% (Ten Percent) of the
final Contract Price.

GCC 481 The Bonus for the whole of the Works is N/A per day. The maximum amount of Bonus for the
whole of the Works is 0% of the final Contract Price.

GCC49.1 The Advance Payments shall be: N/A




GCC50.1 The Performance Security amount is 5% (Five Percent) of the contract sum
(@ Performance Security — Bank Guarantee: in the amount(s) of [insert related figure(s)]
percent of the Accepted Contract Amount and in the same currency(ies) of the Accepted
Contract Amount.
Number of Amendments of, and Supplements to, Clauses in the General Conditions of Contract
GC Clause

E. Finishing the

Contract

GCC56.1

The date by which operating and maintenance manuals are required is 60 (Sixty) Days from
the date of practical completion

The date by which “as built” drawings are required is 60 (Sixty) Days From the date of
practical completion.

GCC 56.2

The amount to be withheld for failing to produce “as built” drawings and/or operating and
maintenance manuals by the date required in GCC 58.1 is 5% (Five Percent)

GCC57.2(g)

The maximum number of days is: 20% (Twenty Percent) of the contract period; consistent
with Clause 47.1 on liguidated damages].

GCC 581

The percentage to apply to the value of the work not completed, representing the Procuring
Entity’s additional cost for completing the Works, is N/A].




FORM No 1: NOTIFICATION OF INTENTION TO AWARD

This Notification of Intention to Award shall be sent to each Tenderer that submitted a Tender. Send this Notification to
the Tenderer's Authorized Representative named in the Tender Information Form on the format below.

FORMAT

1 For the attention of Tenderer's Authorized Representative
i) Name: [insert Authorized Representative's name ]
ii)  Address: [insert Authorized Representative's Address 1
iii)  Telephone: [insert Authorized Representative's telephone/fax numbers 1
iv)  Email Address: [insert Authorized Representative's email address 1

[IMPORTANT: insert the date that this Notification is transmitted to Tenderers. The Notification must be sent
to all Tenderers simultaneously. This means on the same date and as close to the same time as possible.]

Date of transmission: [email] on [date] (local time)

This Noatification is sent by (Name and designation)

Notification of Intention to Award

i) Procuring Entity: [County Government of Bomet]
Project: [construction and equipping of climate change information centr offices]

ii)  Contract title: [DWI/015/2025/2026]
iii)  Country: [Kenya]
iv)  ITT No: [insert ITT reference number from Procurement Plan]

This Notification of Intention to Award (Notification) notifies you of our decision to award the above contract.
The transmission of this Notification begins the Standstill Period. During the Standstill Period, you may:

Request a debriefing in relation to the evaluation of your tender

Submit a Procurement-related Complaint in relation to the decision to award the contract.
a)  The successful tenderer
)} Name of successful Tender

i) Address of the successful Tender

iii)  Contract price of the successful Tender Kenya Shillings (in
words )

b)  Other Tenderers

Names of all Tenderers that submitted a Tender. If the Tender's price was evaluated include the evaluated price as
well as the Tender price as read out. For Tenders not evaluated, give one main reason the Tender was
unsuccessful.



SNo

Name of Tender | Tender Price | Tender’s evaluated One Reason Why not

as read out price (Note a) Evaluated

QB WIN -

(Note a) State NE if not evaluated

How to request a debriefing

a)
b)

c)

d)

f)

DEADLINE: The deadline to request a debriefing expires at midnight on [insert date] (local time).

You may request a debriefing in relation to the results of the evaluation of your Tender. If you decide to
request a debriefing your written request must be made within three (5) Business Days of receipt of this
Notification of Intention toAward.

Provide the contract name, reference number, name of the Tenderer, contact details; and address the request
for debriefing as follows:

i)  Attention: [insert full name of person, if applicable]
ii) Title/position: [insert title/position]

ii)  Agency: [insert name of Procuring Entity]

iii) Email address: [insert emailaddress]

If your request for a debriefing is received within the 3 Days deadline, we will provide the debriefing within
five (3) Business Days of receipt of your request. If we are unable to provide the debriefing within this
period, the Standstill Period shall be extended by five (3) Days after the date that the debriefing is provided. If
this happens, we will notify you and confirm the date that the extended Standstill Period will end.

The debriefing may be in writing, by phone, video conference call or in person. We shall promptly advise
you in writing how the debriefing will take place and confirm the date and time.

If the deadline to request a debriefing has expired, you may still request a debriefing. In this case, wewill
provide the debriefing as soon as practicable, and normally no later than fifteen (15) Days from the date of
publication of the ContractAward Notice.

How to make a complaint.

a)
b)

©)

d)

Period: Procurement-related Complaint challenging the decision to award shall be submitted by midnight,
[insert date] (local time).

Provide the contract name, reference number, name of the Tenderer, contact details; and address the
Procurement-related Complaint as follows:

i)  Attention: [insert full name of person, if applicable]
ii)  Title/position: [insert title/position]

iii) Agency: [insert name of Procuring Entity]

iv) Email address: [insert emailaddress]

At this point in the procurement process, you may submit a Procurement-related Complaint challenging the
decision to award the contract. You do not need to have requested, or received, a debriefing before making
this complaint. Your complaint must be submitted within the Standstill Period and received by us before the
Standstill Period ends.

Further information: For more information refer to the Public Procurement and Disposals Act 2015 and its
Regulations available from the Website info@ppra.go.ke or complaints@ppra.go.ke.

You should read these documents before preparing and submitting your complaint.
There are four essential requirements:

i) Youmust be an 'interested party'. In this case, that means a Tenderer who submitted a Tender in this
tendering process, and is the recipient of a Notification of Intention toAward.



mailto:info@ppra.go.ke
mailto:complaints@ppra.go.ke

ii)  The complaint can only challenge the decision to award the contract.
iii) 'Youmust submit the complaint within the period stated above.

iv) You must include, in your complaint, all of the information required to support your complaint.

Standstill Period

i) DEADLINE: The Standstill Period is due to end at midnight on [insert date] (local time).

i) The Standstill Period lasts ten (14) Days after the date of transmission of this Notification of Intention to
Award.

iii)  The Standstill Period may be extended as stated in paragraph Section 5 (d) above.

If you have any questions regarding this Notification please do not hesitate to contact us. On behalf of the
Procuring Entity:

Signature: Name:

Title/position: Telephone: Email:




FORM NO. 2 - REQUEST FOR REVIEW

FORM FOR REVIEW(r.203(1))

PUBLIC PROCUREMENT ADMINISTRATIVE REVIEW BOARD

APPLICATIONNO.....cccceueuee OF...cccveeenen 20.........

AND

Request for review of the decision of the............... (Name of the Procuring Entity of ............... dated the...day of
............. 20..........inthe matter of Tender No..............of ..............20..... for..........(Tender description).

REQUEST FOR REVIEW

We oo ,the above named Applicant(s), of address: Physical address... ................ P. O. Box
No.....oeen.. Tel. No........ Email ........cco..e... , hereby request the Public Procurement Administrative Review Board to
review the whole/part of the above mentioned decision on the following grounds , namely:

1.

2.

By this memorandum, the Applicant requests the Board for an order/orders that:

1.

2.

SIGNED ................... (Applicant) Dated on................ dayof ............... /..20......

FOR OFFICIAL USE ONLY Lodged with the Secretary Public Procurement Administrative Review Board on... ............ day
of voviienn200 e,

SIGNED

Board Secretary



FORM NO 3: LETTER OF AWARD

[letterhead paperofthe Procuring Entity] [date]
To: [name and address of the Contractor]

This is to notify you that your Tender dated [date] for execution of the [name of the Contract and identification number,
as given in the Contract Data] for the Accepted Contract Amount [amount innumbers andwords] [nameof currency], as
corrected and modified in accordance with the Instructions to Tenderers, is hereby accepted by...........ccccccvevnnne (name of
Procuring Entity).

You are requested to furnish the Performance Security within 30 days in accordance with the Conditions of Contract,
using, for that purpose, one of the Performance Security Forms included in Section V111, Contract Forms, of the Tender
Document.



FORM NO 4: CONTRACT AGREEMENT

THIS AGREEMENT made the day of , 20 , between
of (hereinafter “the Procuring
Entity”), of the one part, and of (hereinafter

“the Contractor”), of the other part:

WHEREAS the Procuring Entity desires that the Works known as should be
executed by the Contractor, and has accepted a Tender by the Contractor for the execution and completion of these
Works and the remedying of any defects therein,

The Procuring Entity and the Contractor agree as follows:

1 In this Agreement words and expressions shall have the same meanings as are respectively assigned to them in
the Contract documents referred to.

2 The following documents shall be deemed to form and be read and construed as part of this Agreement. This
Agreement shall prevail over all other Contract documents.

a) the Letter of Acceptance

b) the Letter of Tender

¢) theaddendaNos (ifany)

d) the Special Conditions of Contract

e) the General Conditions of Contract;

f)  the Specifications

g) the Drawings; and

h)  the completed Schedules and any other documents forming part of the contract.

3 In consideration of the payments to be made by the Procuring Entity to the Contractor as specified in this
Agreement, the Contractor hereby covenants with the Procuring Entity to execute the Works and to remedy
defects therein in conformity in all respects with the provisions of the Contract.

4, The Procuring Entity hereby covenants to pay the Contractor in consideration of the execution and completion of
the Works and the remedying of defects therein, the Contract Price or such other sum as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance with the Laws of

Kenya on the day, month and year specified above.

Signed and sealed by (for the Procuring Entity)

Signed and sealed by (for the Contractor).




FORM NO. 5 - PERFORMANCE SECURITY

[Option 1 - Unconditional Demand Bank Guarantee]

[Guarantor letterhead]

Beneficiary: [insert name and Address of Procuring Entity] Date:

[Insert date of issue]

Guarantor: [Insert name and address of place of issue, unless indicated in the letterhead]

1

We have been informed that (hereinafter called "the
Contractor™) has entered into Contract No. dated with  (name
of Procuring Entity) (the Procuring Entity as the Beneficiary), for the execution of

(hereinafter called "the Contract").

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee is
required.

At the request of the Contractor, we as Guarantor, hereby irrevocably undertake to pay the Beneficiary any sum or
sums not exceeding in total an amount of (in

words ),1 such sum being payable in the types and proportions of currencies in which the Contract Price is
payable, upon receipt by us of the Beneficiary's complying demand supported by the Beneficiary's statement,
whether in the demand itself or in a separate signed document accompanying or identifying the demand, stating
that the Applicantisin breach of its obligation(s) under the Contract, without the Beneficiary needing to prove or to
show grounds for your demand or the sum specified therein.

This guarantee shall expire, no later than the .... Dayof ............ J 2, 2, and any demand for payment under it
must be received by us at the office indicated above on or before that date.

The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months] [oneyear], in
response to the Beneficiary's written request for such extension, such request to be presented to the Guarantor
before the expiry of the guarantee.”

[Name of Authorized Official, signature(s) and seals/stamps].

Note: All italicized text (including footnotes) is for use in preparing this form and shall be deleted from the final
product.

1The Guarantor shall insert an amount representing the percentage of the Accepted Contract Amount specified in
the Letter of Acceptance, less provisional sums, if any, and denominated either in the currency of the Contract or a
freely convertible currency acceptable to the Beneficiary.

2|nsert the date twenty-eight days after the expected completion date as described in GC Clause 11.9. The Procuring
Entity should note that in the event of an extension of this date for completion of the Contract, the Procuring Entity
would need to request an extension of this guarantee from the Guarantor. Such request must be in writing and must be
made prior to the expiration date established in the guarantee.



FORM NO. 9 BENEFICIAL OWNERSHIP DISCLOSURE FORM

INSTRUCTIONS TO TENDERERS: DELETE THIS BOX ONCE YOU HAVE COMPLETED THE FORM

This Beneficial Ownership Disclosure Form (“Form”) is to be completed by the successful tenderer. In case of
joint venture, the tenderer must submit a separate Form for each member. The beneficial ownership information
to be submitted in this Form shall be current as of the date of its submission.

For the purposes of this Form, a Beneficial Owner of a Tenderer is any natural person who ultimately owns or
controls the Tenderer by meeting one or more of the following conditions:

« Directly or indirectly holding 25% or more of the shares.

« Directly or in directly holding 25% or more of the voting rights.

« Directly or indirectly having the right to appoint a majority of the board of directors or equivalent
governing body of the Tenderer.

Tender Reference No.: [insert identification no]

Name of the Assignment: [insert name of the assignment] to:

[insert complete name of Procuring Entity]

In response to your notification of award dated [insert date of notification of award] to furnish
additional information on beneficial ownership: [select one option as applicable and delete the options
that are not applicable]

I)  We here by provide the following beneficial ownership information.

Details of beneficial ownership

Identity of Beneficial Owner Directly or Directly or Directly or indirectly
[include full name (last, middle, first), indirectly holding | indirectly holding having the right to appoint
nationality, country of residence] 25% or more of | 25 % or more of a majority of the board of
the shares (Yes/ | the Voting Rights the directors or an
No) (Yes/ No) equivalent governing body

of the Tenderer (Yes/ No)

OR

ii)  Wedeclare that there is no Beneficial Owner meeting one or more of the following conditions: directly or indirectly
holding 25% or more of the shares. Directly or indirectly holding 25% or more of the voting rights. Directly or
indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer.

OR

We declare that we are unable to identify any Beneficial Owner meeting one or more of the following conditions. [If this
option is selected, the Tenderer shall provide explanation on why it is unable to identify any Beneficial Owner]



Directly or indirectly holding 25% or more of the shares. Directly or indirectly holding25% or more of the voting rights.

Directly or indirectly having the right to appoint a majority of the board of directors or equivalent governing body of the
Tenderer]”

Name Of the TENAETEN .......c.e i *[insert complete name of the Tenderer]
Name of the person duly authorized to sign the Tender on behalf of the Tenderer:

** [insert complete name of person duly authorized to sign the Tender]

Title of the person signing the Tender: . .
[insert complete title of the person S|gn|ng the Tender]

Signature of the person named above: . .
[insert signature of person whose name and capaC|ty are shown above]

Date signed .........ccccceveenne. [insert date of signing] day of ..........ccccoeee. [Insert month], [insert year].



